Proposed Delivery Date & Subcontractors

SUBCONTRACTORS

Please list below where subcontractors will be used to complete certain phases of work, the name and address of each proposed subcontractor are required. The Bidder has fully investigated each subcontractor and has evidence on file that each subcontractor has engaged successfully in their respective line of work for a reasonable period of time, maintains a fully equipped organization capable, technically and financially, of performing the work required, and has made similar installations in a satisfactory manner. The Bidder acknowledges and accepts responsibility for the performance of any subcontractor.

WORK PHASE	SUBCONTRACTOR – NAME & ADDRESS
Off-Loading	
Hauling	
Site Installation,	
Service and Testing	
(Autotransformer)	
Other (Please Identify):	

PROPOSED DELIVERY DATE

Ocala Electric Utility requires Delivery of equipment, as defined in Exhibit B – Required Specifications within the following date:

		Delivery Required			
Qty.	Description	Not Later Than	Proposed Delivery Date		
2	Autotransformers	Standard lead times (54-64 weeks)			
	25/33.3/41.6 MVA				
	Including as per specifications:				
	Autotransformer 25/33.3/41.6-spare parts				

• Autotransformers 25/33.3/41.6-installation and testing

The Bidder proposes to complete Delivery of Items, as listed below, including an allowance for review of shop drawings (see Exhibit A). The bidder understands proposed delivery times longer than stated above may be grounds for rejection of bid.

The Bidder agrees to deliver equipment to the designated site. Exact access requirements shall be established by on-site investigation by the Bidder. Delivery shall be completed between the hours of 7:30 a.m. and 12:00 noon, or 1:00 p.m. and 3:30 p.m. Local Time, Monday through Friday, but shall not be made on legal holidays.

The Bidder acknowledges and accepts the responsibility to place the equipment on permanent foundations furnished by the Owner. The Bidder acknowledges and accepts the responsibility to conduct the required field testing, after external connections are made and prior to final acceptance by the Owner. The Bidder acknowledges there may be a delay between the date the equipment arrives at the substation site and the date field testing can begin.