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Addendum #2

Date:

To:

From:

Solicitation Number:

Solicitation Title:

July 6, 2023
All bidders

Eileen Marquez, Senior Buyer

ITB# CIP/220752
Fisher Park/ LS#9 & LS#22 Improvements

SECTION 1. SOLICITATION ADDITIONS, CLARIFICATIONS AND CORRECTIONS

1.1 At no time will the construction of the drainage retention pond be affected by lead times
related to the generators required for the projects. Should lead times for generators
become a challenge they will be addressed separately on a case-by-case basis submitted
in writing to the project manager from the supplier for approval by the engineer of record.




