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AGREEMENT FOR SHIP/HOME/CDBG ROOF REPLACEMENT

THIS AGREEMENT FOR SHIP/HOME/CDBG ROOF REPLACEMENT (“Agreement”) is
entered into by and between the CITY OF OCALA, a Florida municipal corporation (“City"),
TABNIKA MCGEE ("Owner”), and FLORIDA HOME CONTRACTORS, INC. a for profit
corporation duly organized and authorized to do business in the state of Florida (EIN: 30-
0463963) ("Contractor”).

RECITALS:

WHEREAS, on October 6, 2023, City issued a Request for Quotation ("RFQ") for the
replacement of a roof on a residential home located at 2330 NE 18™ Terrace, Ocala, Florida
34470, RFQ No.: CDS/230782 (the “Solicitation”); and

WHEREAS, three (3) firms responded to the Solicitation and, after consideration of price
and other evaluation factors set forth in the Solicitation, the bid submitted by Florida Home
Contractors, Inc., was found to be the lowest; and

WHEREAS, Florida Home Contractors Inc., was chosen as the intended awardee for the
replacement of a roof on a residential home located at 2330 NE 18th Terrace, Ocala, Florida
34470 (the "Project”); and

WHEREAS, Contractor certifies that Contractor and its subcontractors, if any, are
qualified and possess the required licensure and skill to perform the work required for the
Project; and

NOW THEREFORE, in consideration of the foregoing recitals, the following mutual
covenants and conditions, and other good and valuable consideration, City and Contractor
agree as follows:

TERMS OF AGREEMENT:

1. RECITALS. City and Contractor hereby represent, warrant, and agree that the Recitals set
forth above are true and correct and are incorporated herein by reference.

2. CONTRACT DOCUMENTS. The Contract Documents which comprise the entire
understanding between City and Contractor shall only include: (a) this Agreement; (b) those
documents listed in this section as Exhibits to this Agreement; (c) the City’s Solicitation for
the Project and the bid submitted by Contractor in response to same (the “Solicitation
Documents”); and (d) those documents identified in the Project Specifications section of
this Agreement and (e) price proposal. Each of these documents are incorporated herein by
reference for all purposes.

If there is a conflict between the terms of this Agreement and the Contract Documents,
then the terms of this Agreement shall control, amend, and supersede any conflicting
terms contained in the remaining Contract Documents.

A. Exhibits to Agreement: The Exhibits to this Agreement are as follows:

Exhibit A: Scope of Work (A-1 through A-4)

Exhibit B: Work Write Up (B-1 through B-3)

Exhibit C: Asbestos Survey Report (C-1 through C-24)
Exhibit D: Price Proposal (D-1)
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If there is a conflict between the individual Exhibits regarding the scope of work to be
performed, then any identified inconsistency shall be resolved by giving precedence in the
following order: (1) Exhibit A, then (2) Exhibit B, then (3) Exhibit C, then (4) Exhibit D.

SCOPE OF SERVICES. Contractor shall provide all materials, labor, supervision, tools,
accessories, equipment, permits, fees, testing, inspections, certifications, and all other
things necessary for Contractor to perform its obligations under this Agreement as set
forth in the attached Exhibit A - Scope of Work and the Contract Documents. The Scope
of Work under this Agreement may only be adjusted by written amendment executed by
both parties.

3. PROJECT SPECIFICATIONS. This project will require the Contractor to have the following
specifications and documents, which are incorporated by reference:

A. City of Ocala Rehabilitation Standards Manual available at:
https://www.ocalafl.org/home/showpublisheddocument/504/637545378827730000;

B. Florida Building Code (Most Recent Edition) available at:
https://floridabuilding.org/c/default.aspx.

C. City of Ocala Standard Specifications for Construction (Most Recent Edition)
available at: https://www.ocalafl.org/home/showpublisheddocument/22736

In the event of a conflict between the individual Project Specifications regarding the scope
of work to be performed, then the specification with the more restrictive provision shall
take precedence over the others.

4. COMPENSATION. City shall pay Contractor, on behalf of Owner, a maximum limiting
amount of TWELVE THOUSAND, SEVEN HUNDRED FORTY AND NO/100 DOLLARS
($12,740) (the "Contract Sum”) as full and complete compensation for the timely and
satisfactory completion of the work in compliance with the Contract Documents. The
Contract Sum under this Agreement may only be adjusted by written amendment executed
by both parties.

A. Monthly Progress Payments: The compensation amount under this section shall be
paid by City, monthly, based upon a percentage of completion of the work as invoiced
by Contractor and approved by City. The compensation sought under this Agreement
is subject to the express terms of this Agreement and any applicable Federal and/or
state laws.

B. Project Schedule and Progress Reports. A progress report and updated project
schedule must be submitted with each monthly pay request indicating the percent of
services completed to date. This report will serve as support for payment to Contractor
and the basis for payment in the event project is suspended or abandoned.

C. Invoice Submission. Contractor must invoice at least once a month or as draws require.
All invoices submitted by Contractor shall include the City Contract Number, an
assigned Invoice Number, and an Invoice Date. Contractor shall be provided with a
cover sheet for invoicing. This cover sheet must be filled out correctly and submitted
with each invoice. Contractor shall submit the original invoice through the responsible
City Project Manager at: City of Ocala Community Development Services
Department, Attn: Chris Lewis, 201 SE 3 Street 2" Floor, Ocala, Florida 34471,
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Telephone: 352-425-7686; E-Mail: clewis@ocalafl.gov or Shaneka Greene at
sgreene@ocalafl.gov.

D. Payment of Invoices by City. The City Project Manager must review and approve all
invoices prior to payment. City Project Manager's approval shall not be unreasonably
withheld, conditioned, or delayed. Payments by City shall be made no later than the
time periods established in section 218.735, Florida Statutes.

E. Withholding of Payment. City reserves the right to withhold, in whole or in part,
payment for any and all work that: (i) has not been completed by Contractor; (ii) is
inadequate or defective and has not been remedied or resolved in a manner satisfactory
to the City Project Manager; (iii) which fails to comply with any term, condition, or other
requirement under this Agreement; or for (iv) representations provided in Contractor’s
billing statements that are wholly or partially inaccurate. Any payment withheld shall be
released and remitted to Contractor within THIRTY (30) calendar days of the
Contractor's remedy or resolution of the inadequacy or defect.

F. Excess Funds. If due to mistake or any other reason Contractor receives payment under
this Agreement in excess of what is provided for by the Agreement, Contractor shall
promptly notify City upon discovery of the receipt of the overpayment. Any
overpayment shall be refunded to City within THIRTY (30) days of Contractor’s receipt
of the overpayment or must also include interest calculated from the date of the
overpayment at the interest rate for judgments at the highest rate as allowed by law.

G. Tax Exemption. City is exempt from all federal excise and state sales taxes (State of
Florida Consumer’s Certification of Exemption 85-8012621655C-9). The City's Employer
Identification Number is 59-60000392. Contractor shall not be exempted from paying
sales tax to its suppliers for materials to fulfill contractual obligations with the City, nor
will Contractor be authorized to use City’s Tax Exemption Number for securing materials
listed herein.

5. TIME FOR PERFORMANCE. Time is of the essence with respect to the performance of all
duties, obligations, and responsibilities set forth in this Agreement and the Contract
Documents.

A. Lead Time: The maximum acceptable lead time on materials is TWO (2) WEEKS. The
City shall issue a Notice to Proceed (NTP) upon notification of the receipt of materials
by the Contractor.

B. Weather Days: The Contractor shall submit a written request to the City Project
Manager (email is the preferred method) for additional days for which work is
suspended or delayed by weather. Weather days shall be reconciled with each monthly
pay application for the time period in which the application is submitted and shall be
final. Contractor performance and execution of work will be considered in the
determination for granting additional days.

C. Contractor shall mobilize and commence work no later than TEN (10) working days
from the date of issuance of a Notice to Proceed for the project by City. At no time will
the Contractor be allowed to lag behind.
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D. All work shall be completed by Contractor in a manner satisfactory to the City
Project Manager and ready for final payment within THIRTY (30) days of the start
date indicated on the Notice to Proceed.

E. The Time for Performance under this Agreement may only be adjusted by Change
Order, in the sole and absolute discretion of the City. Any request for an extension of
the Time for Performance must be submitted in a writing delivered to the City Project
Manager, along with all supporting data, within THREE (3) calendar days of the
occurrence of the event giving rise to the need for adjustment unless the City allows an
additional period of time to ascertain more accurate data. All requests for adjustments
in the Contract Time shall be determined by City.

F. As to any delay, inefficiency, or interference in this performance of this Agreement
caused by any act or failure to act by City, the Contractor's sole remedy shall be the
entitlement of an extension of time to complete the performance of the affected work
in accordance with the Contract Documents. Contractor agrees to make no claim for
extra or additional costs attributable to said delays, inefficiencies, or interference, except
as provided in this Agreement.

G. None of the provisions of this section shall exclude City's right of recovery for damages
caused by delays or inefficiencies caused by any act or failure to act by Contractor, to
include costs incurred by City for the procurement of additional professional services.

6. FORCE MAJEURE. Neither party shall be liable for delay, damage, or failure in the
performance of any obligation under this Agreement if such delay, damage, or failure is due
to causes beyond its reasonable control, including without limitation: fire, flood, strikes and
labor disputes, acts of war, acts of nature, terrorism, civil unrest, acts or delays in acting of
the government of the United States or the several states, judicial orders, decrees or
restrictions, or any other like reason which is beyond the control of the respective party
("Force Majeure”). The party affected by any event of force majeure shall use reasonable
efforts to remedy, remove, or mitigate such event and the effects thereof with all reasonable
dispatch.

A. The party affected by force majeure shall provide the other party with full particulars
thereof including, but not limited to, the nature, details, and expected duration thereof
as soon as it becomes aware.

B. When force majeure circumstances arise, the parties shall negotiate in good faith any
modifications of the terms of this Agreement that may be necessary or appropriate in
order to arrive at an equitable solution. Contractor performance shall be extended for
a number of days equal to the duration of the force majeure. Contractor shall be entitled
to an extension of time only and, in no event, shall Contractor be entitled to any
increased costs, additional compensation, or damages of any type resulting from such
force majeure delays.

7. INSPECTION AND ACCEPTANCE OF THE WORK. Contractor shall report its progress to
the City Project Manager as set forth herein. All services, work, and materials provided by
Contractor under this Agreement shall be provided to the satisfaction and approval of the
Project Manager.
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A. The Project Manager shall decide all questions regarding the quality, acceptability,
and/or fitness of materials furnished, or workmanship performed, the rate of progress
of the work, the interpretation of the plans and specifications, and the acceptable
fulfillment of the Agreement, in his or her sole discretion, based upon both the
requirements set forth by City and the information provided by Contractor in its
Proposal. The authority vested in the Project Manager pursuant to this paragraph shall
be confined to the direction or specification of what is to be performed under this
Agreement and shall not extend to the actual execution of the work.

B. Neither the Project Manager's review of Contractor’s work nor recommendations made
by Project Manager pursuant to this Agreement will impose on Project Manager any
responsibility to supervise, direct, or control Contractor's work in progress or for the
means, methods, techniques, sequences, or procedures of construction or safety
precautions or programs incident Contractor’s furnishing and performing the work.

8. TERMINATION AND DEFAULT. Either party, upon determination that the other party has
failed or refused to perform or is otherwise in breach of any obligation or provision under
this Agreement or the Contract Documents, may give written notice of default to the
defaulting party in the manner specified for the giving of notices herein. Termination of this
Agreement by either party for any reason shall have no effect upon the rights or duties
accruing to the parties prior to termination.

A. Termination by City for Cause. City shall have the right to terminate this Agreement
immediately, in whole or in part, upon the failure of Contractor to carry out any
obligation, term, or condition of this Agreement. City’s election to terminate the
Agreement for default shall be communicated by providing Contractor written notice
of termination in the manner specified for the giving of notices herein. Any notice of
termination given to Contractor by City shall be effective immediately, unless otherwise
provided therein, upon the occurrence of any one or more of the following events:

(1) Contractor fails to timely and properly perform any of the services set forth in the
specifications of the Agreement;

(2) Contractor provides material that does not meet the specifications of the
Agreement;

(3) Contractor fails to complete the work required within the time stipulated in the
Agreement; or

(4) Contractor fails to make progress in the performance of the Agreement and/or gives
City reason to believe that Contractor cannot or will not perform to the requirements
of the Agreement.

B. Contractor’'s Opportunity to Cure Default. City may, in its sole discretion, provide
Contractor with an opportunity to cure the violations set forth in City’s notice of default
to Contractor. Contractor shall commence to cure the violations immediately and shall
diligently and continuously prosecute such cure to completion within a reasonable time
as determined by City. If the violations are not corrected within the time determined to
be reasonable by City or to the reasonable satisfaction of City, City may, without further
notice, declare Contractor to be in breach of this Agreement and pursue all remedies
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available at law or equity, to include termination of this Agreement without further
notice.

C. City's Remedies Upon Contractor Default. In the event that Contractor fails to cure
any default under this Agreement within the time period specified in this section, City
may pursue any remedies available at law or equity, including, without limitation, the
following:

(1) City shall be entitled to terminate this Agreement without further notice.

(2) City shall be entitled to hire another contractor to complete the required work in
accordance with the needs of City;

(3) City shall be entitled to recover from Contractor all damages, costs, and attorney’s
fees arising from Contractor’s default prior to termination; and

(4) City shall be entitled to recovery from Contractor any actual excess costs by: (i)
deduction from any unpaid balances owed to Contractor; or (ii) any other remedy
as provided by law.

D. Termination for Convenience. City reserves the right to terminate this Agreement in
whole or in part at any time for the convenience of City without penalty or recourse.
The Project Manager shall provide written notice of the termination. Upon receipt of
the notice, Contractor shall immediately discontinue all work as directed in the notice,
notify all subcontractors of the effective date of the termination, and minimize all further
costs to City including, but not limited to, the placing of any and all orders for materials,
facilities, or supplies, in connection with its performance under this Agreement.
Contractor shall be entitled to receive compensation solely for: (1) the actual cost of the
work completed in conformity with this Agreement; and/or (2) such other costs incurred
by Contractor as permitted under this Agreement and approved by City.

10. LIQUIDATED DAMAGES FOR LATE COMPLETION. The parties agree that it would be
extremely difficult and impracticable under the presently known facts and anticipated
circumstances to ascertain and fix the actual damages that City and its residents would incur
should Contractor fail to achieve Final Completion and readiness for final payment by the
dates specified for each under the terms of this Agreement. Accordingly, the parties agree
that should Contractor fail to achieve Final Completion by the date specified, then
Contractor shall pay City, as liquidated damages and not as a penalty, the sum of ONE
HUNDRED AND NO/100 DOLLARS ($100) per day for each calendar day of unexcused
delay in achieving Final Completion beyond the date specified for Final Completion in the
Contract Documents.

A. No Waiver of Rights or Liabilities. Permitting Contractor to continue and finish the
work, or any part thereof, beyond the dates specified for Final Completion and readiness
for final payment shall not operate as a waiver on the part of the City of any of its rights
under this Agreement. Any liquidated damages assessed pursuant to this section shall
not relieve Contractor from liability for any damages or costs of other contractors
caused by a failure of Contractor to complete the work as agreed.

B. Right to Withhold or Deduct Damages. When liquidated damages are due and owing,
City shall have the right to: (1) deduct the liquidated damages from any money in its
hands or from any money otherwise due or to become due to Contractor; or to (2)
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11.

12.

13.

14.

15.

initiate any applicable dispute resolution procedure for the recovery of liquidated
damages within the times specified under this Agreement.

C. Additional Costs. In addition to the liquidated damages set forth under this section,
Contractor agrees to pay all costs and expenses incurred by City due to Contractor’s
delay in performance to include inspection fees, superintendence costs, and travel
expenses.

D. Injunctive Relief. The parties acknowledge that monetary damages may not be a
sufficient remedy for Contractor’s failure to achieve Final Completion in accordance with
the terms of this Agreement, and that City shall be entitled, in addition to all other rights
or remedies in law and equity, to seek injunctive relief.

WARRANTY. Contractor warrants that all labor, materials, and equipment furnished under
the agreement are new, of the type and quality required for the Project, and installed in a
good and workmanlike manner in accordance with the Contract Documents.

A. Contractor shall guarantee that the work shall be free from any defects in workmanship
for a period of not less than ONE (1) YEAR from the date of Final Completion.

B. Contractor shall guarantee that the materials provided shall be free from any defects
for the longer of: (1) ONE (1) YEAR from the date of Final Completion; or (2) the period
of warranty provided by any supplier or manufacturer.

C. Contractor shall obtain for the benefit of City and Owner all standard warranties of
subcontractors, suppliers, and manufacturers of all material, equipment, or supplies
manufactured, furnished, or installed. All written warranties for work, materials, or
equipment supplied must be provided to the City Project Manager before final payment
will be authorized.

DELAYS AND DAMAGES. The Contractor agrees to make no claim for extra or additional
costs attributable to any delays, inefficiencies, or interference in the performance of this
contract occasioned by any act or omission to act by the City except as provided in the
Agreement. The Contractor also agrees that any such delay, inefficiency, or interference
shall be compensated for solely by an extension of time to complete the performance of
the work in accordance with the provision in the standard specification.

PERFORMANCE EVALUATION. At the end of the contract, City may evaluate Contractor’s
performance. Any such evaluation will become public record.

NOTICE REGARDING FAILURE TO FULFILL AGREEMENT. Any contractor who enters into
an Agreement with the City of Ocala and fails to complete the contract term, for any reason,
shall be subject to future bidding suspension for a period of ONE (1) year and bid
debarment for a period of up to THREE (3) years for serious contract failures.

CONTRACTOR REPRESENTATIONS. Contractor expressly represents that:

A. Contractor has read and is fully familiar with all the terms and conditions of this
Agreement, the Contract Documents, and other related data and acknowledges that
they are sufficient in scope and detail to indicate and convey understanding of all terms
and conditions of the work to be performed by Contractor under this Agreement.
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B.

Contractor has disclosed, in writing, all known conflicts, errors, inconsistencies,
discrepancies, or omissions discovered by Contractor in the Contract Documents, and
that the City’s written resolution of same is acceptable to Contractor.

Contractor has had an opportunity to visit, has visited, or has had an opportunity to
examine and ask questions regarding the sites upon which the work is to be performed
and is satisfied with the site conditions that may affect cost, progress, and performance
of the work, as observable or determinable by Contractor’s own investigation.

Contractor is satisfied with the site conditions that may affect cost, progress, and
performance of the work, as observable or determinable by Contractor's own
investigation.

Contractor is familiar with all local, state, and Federal laws, regulations, and ordinances
which may affect cost, progress, or its performance under this Agreement whatsoever.

Public Entity Crimes. Neither Contractor, its parent corporations, subsidiaries,
members, shareholders, partners, officers, directors, or executives, nor any of its
affiliates, contractors, suppliers, subcontractors, or consultants under this Agreement
have been placed on the convicted vendor list following a conviction of a public entity
crime. Contractor understands that a “public entity crime” as defined in section
287.133(1)(q), Florida Statutes, is “a violation of any state or federal law by a person with
respect to and directly related to the transaction of business with any public entity or
with an agency or political subdivision of any other state or with the United States..."
Contractor further understands that any person or affiliate who has been placed on the
convicted vendor list following a conviction for a public entity crime: (1) may not submit
a bid, proposal, or reply on a contract: (a) to provide any goods or services to a public
entity; (b) for the construction or repair of a public building or public work; or (c) for
leases of real property to a public entity; (2) may not be awarded or perform work as a
contractor, supplier, subcontractor, or consultant under a contract with any public entity;
and (3) may not transact business with any public entity in excess of the threshold
amount provided in section 287.017, Florida Statutes, for CATEGORY TWO for a period
of 36 months from the date of being placed on the convicted vendor list.

16. OWNER'’S RESPONSIBILITIES. Except as otherwise specifically provided for in this
Agreement, the following provisions are the responsibility of Owner:

A.

Cooperation. Owner shall cooperate with City and Contractor during the performance
of the work. Owner hereby designates City as its agent to oversee and approve
Contractor's work and to authorize payment to Contractor for approved invoices.

Access. Owner shall grant access to the property subject to this Agreement. Owner may
continue to occupy the property subject to this Agreement during Contractor’s
performance of the work unless otherwise agreed to by City, Contractor, and Owner.
City shall not be responsible for relocating Owner during the pendency of the work.

Personal Property and Storage. Owner agrees to remove any personal property within
the project construction area so as to not interfere with the progress of the work. Owner
shall ensure Contractor has easy access in and around the project construction area for
the operation of equipment required for the performance of the work. Owner will allow
for the necessary movement and replacement of rugs, furniture, and/or storage boxes
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as necessary for Contractor’'s performance of the work. Owner shall be responsible for
procuring at Owner’s sole expense any needed external storage. City shall not be liable
for damage to Owner’'s personal property due to Owner's failure to remove said
personal property pursuant to this section.

D. Pets. Owner shall secure any and all pets in a location which does not interfere with the
performance of the work or the Contractor’s ability to fulfill its requirements under this
Agreement. All pets shall be the sole responsibility of the Owner at all times hereunder.

E. Utilities. Owner shall furnish and allow the use of electricity and water by Contractor at
no additional cost to City or Contractor during Contractor’s performance of the work.

F. License to Photograph Property. Owner expressly grants to City the right to
photograph or film images of the property subject to this Agreement, including the
exterior and interior of the home or other structure, for documentation, education, and
publicity purposes provided that such use shall not be for commercial purposes.

G. Color Coordination. All colors for all materials shall be chosen by Owner at the time of
execution of this Agreement from the pre-selected options provided by the Community
Development Services Department. This section applies, but is not limited to, color
selection for roofing, windows, interior and exterior paint, cabinets, flooring, plumbing
fixtures, doors, trim, and appliances.

H. Homeowner’s Insurance. No insurance is provided by City under this contract to cover
Owner. City recommends that Owner obtain a homeowner's insurance or other
comparable policy that is sufficient and adequate to produce Owner’s interests and/or
liabilities.

I. Lien on Property.

(1) Owner agrees to occupy and remain in possession of the property subject to this
Agreement for a period of not less than FIVE (5) YEARS from the date of execution
of this Agreement.

(2) Owner shall execute a Deferred Mortgage Loan equal to the total cost of
rehabilitation set forth in the mortgage documents which names the City of Ocala
as the lien holder. In the event that the amount set forth on the original Deferred
Mortgage Loan does not represent the final cost of the rehabilitation services
performed under this Agreement, Owner agrees to execute an amendment to the
Deferred Mortgage Loan to reflect the true total cost of rehabilitation upon City's
request.

(3) Owner’s failure to comply with the provisions set forth herein shall constitute an
event of default which may result in the acceleration of the repayment of the
mortgage loan balance by Owner.

17. CONTRACTOR RESPONSIBILITIES. Except as otherwise specifically provided for in this
Agreement, the following provisions are the responsibility of Contractor:

A. Contractor shall competently and efficiently supervise, inspect, and direct all work to be
performed under this Agreement, devoting such attention thereto and applying such
skills and expertise as may be necessary to perform the work in accordance with the
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Contract Documents. Contractor shall be responsible to see that the finished work
complies accurately with the contract and the intent thereof.

B. Contractor shall have a competent resident job superintendent at the project worksite.
Contractor's superintendent shall be the Contractor's primary representative at the
project worksite and shall have authority to act on behalf of Contractor. Any and all
directives given to the superintendent shall be binding on Contractor

C. Contractor shall be solely responsible for the means, methods, techniques, sequences,
or procedures of construction and safety precautions or programs incident thereto.

D. Contractor shall comply with all local, state, and Federal laws, regulations, and
ordinances which may affect cost, progress, or its performance under this Agreement,
to include obtaining all permits, licenses, and other authorizations necessary for the
prosecution of the work and be responsible for all costs associated with same.

E. Contractor shall operate and cause all construction equipment and materials supplied
for or intended to be utilized in the Project to be operated and stored in only those
areas prescribed by City. This includes the operations of workmen.

F. Contractor shall be fully responsible for receipt, inspection, acceptance, handling, and
storage of all construction equipment and materials supplied for or intended to be
utilized in the Project, whether furnished by Contractor or City. Contractor shall be
responsible for providing adequate safeguards to prevent loss, theft, damage, or
commingling with other materials or projects.

G. Contractor shall be fully responsible for all acts and omissions of its subcontractors,
employees, and other persons or organizations directly or indirectly employed by them.

H. Contractor shall utilize competent employees during the performance of the work. At
the request of City, Contractor shall replace any incompetent, unfaithful, abusive, and/or
disorderly person under Contractor’'s employ. City and Contractor shall each promptly
notify the other of any complaints received. Smoking is prohibited at the Project
worksite and Contractor shall ensure that its employees, subcontractors, and employees
of its subcontractors abide by City's smoking regulations.

I All Contractor and subcontractor vehicles shall have their company names located on
the sides and all personnel shall be required to wear company attire. Contractor shall
coordinate services with the City’s Project Manager.

J. Contractor understands the use and/or possession of alcohol or drugs on a work sit is
strictly prohibited. This is defined as either coming to the work site under the influence
of alcohol/drugs or the use of alcohol/drugs on the work site. Contractor shall inform
its subcontractors and employees of this policy. This policy shall be enforced at all times,
including lunch, and before and after working hours on the site. Violation of this policy
by Contractor, its employees, or its subcontractors shall be grounds for immediate
termination of this Agreement by City and/or Owner.

K. Normal working hours shall be from 8:00 a.m. to 5:00 p.m., Monday through Friday
excluding holidays. No work will be permitted on City observed holidays. Saturday work
must be approved, in writing at least forty-eight (48) hours in advance.

10
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18.

19.

20.

L. Contractor shall not display any signs, posters, or other advertising matter in or on any
part of work or around the site thereof without the specific approval in writing by City.

M. Contractor shall promptly secure all necessary permits, inspections and approvals
required and allow al inspections of all work by authorized personnel.

N. Contractor shall continue its performance under this Agreement during the pendency
of any dispute or disagreement arising out of or relating to this Agreement, except as
Contractor and City may otherwise agree in writing.

RESPONSIBILITIES OF CITY. Except as otherwise specifically provided for in this
Agreement, the following provisions are the responsibility of Contractor:

A. City shall serve as agent for Owner and administer this Agreement for Owner as it is
necessary to ensure the satisfactory performance of this Agreement.

B. City shall pay Contractor on behalf of Owner for the timely and satisfactory performance
of the Work required under this Agreement.

C. City will require and enforce Contractor compliance with the terms, conditions, and
procedures set forth in this Agreement.

D. City shall issue all communications to Contractor. City has the authority to request
changes in the work in accordance with the terms of this Agreement and with the terms
in Exhibit A - Scope of Work. City has the authority to stop work or to suspend any
work for any reason.

NO EXCLUSIVITY. It is expressly understood and agreed by the parties that this is not an
exclusive agreement. Nothing in this Agreement shall be construed as creating any
exclusive arrangement with Contractor or as prohibit City from either acquiring similar,
equal, or like goods and/or services or from executing additional contracts with other
entities or sources.

RIGHT OF ACCESS AND OTHER WORK PERFORMED BY THIRD PARTIES. City may
perform additional work related to the Project itself, or have additional work performed by
utility service companies, or let other direct contracts therefore which shall contain General
Conditions similar to these. Contractor shall afford the utility service companies and the
other contractors who are parties to such direct contracts (or City if City is performing the
additional work with City’'s employees) reasonable opportunity for the introduction and
storage of materials and equipment and the execution of work and shall properly connect
and coordinate his work with theirs.

A. If any part of Contractor's work depends for proper execution or results upon the work
of any such other contractor or utility service company (or City), Contractor shall inspect
and promptly report to City in writing any latent or apparent defects or deficiencies in
such work that render it unsuitable for such proper execution and results. Contractor's
failure to so report shall constitute an acceptance of the other work as fit and proper
for integration with Contractor's work except for latent or non-apparent defects and
deficiencies in the other work.

B. Contractor shall do all cutting, fitting, and patching of work that may be required to
make the parts come together properly and integrate with such other work. Contractor
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21.

22.

23.

24.

shall not endanger any work of others by cutting, excavating, or otherwise altering their
work, and will only cut or alter their work with the written consent of City.

STORAGE OF MATERIALS/EQUIPMENT. Contractor shall be fully responsible for receipt,
inspection, acceptance, handling, and storage of equipment and materials (whether
furnished by Contractor or City) to be utilized in the performance of or incorporated into
the work.

APPLICABLE FEDERAL PROVISIONS.

A. Civil Rights Act of 1964. Under Title VI of the Civil Rights Act of 1964, no person shall,
on the grounds of race, color, or national origin, be excluded from participation in, be
denied the benefits of, or be subjected to discrimination under any program or activity
receiving Federal financial assistance.

B. Equal Employment Opportunity. Contractor shall comply with all provisions of
Executive Order No. 11246 of September 24, 1965, and of the rules, regulations, and
relevant orders of the Secretary of Labor.

C. Copeland Anti-Kickback Act. Contractor shall comply with the provisions with the
Copeland “Anti-Kickback” Act (18 U.S.C. 874), as supplemented by Department of Labor
regulations (29 CFR part 3, “Contractors and Subcontractors on Public Building or Public
Work Financed in Whole or in Part by Loans or Grants from the United States”).

D. Compliance in the Provision of Training, Employment, and Business Opportunities.
The work to be performed under this Agreement is on a project assisted under a
program providing direct Federal financial assistance from the Department of Housing
and Urban Development (the "Department”) and is subject to the requirements of
Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C.
1701. The parties to this Agreement shall comply with the provisions of Section 3 and
the regulations issued pursuant thereto by the Secretary of Housing and Urban
Development set forth in 24 CFR 134, and all applicable rules and orders of the
Department issued thereunder prior to the execution of this Agreement. The parties
certify and agree that they are under no contractual or other disability which would
prevent them from complying with these requirements.

COMMERCIAL AUTO LIABILITY INSURANCE. Contractor shall procure, maintain, and
keep in full force, effect, and good standing for the life of this Agreement a policy of
commercial auto liability insurance with a minimum combined single limit of One Million
Dollars ($1,000,000) per occurrence for bodily injury and property damage arising out of
Contractor's operations and covering all owned, hired, scheduled, and non-owned
automobiles utilized in said operations. If Contractor does not own vehicles, Contractor
shall maintain coverage for hired and non-owned automobile liability, which may be
satisfied by way of endorsement to Contractor's Commercial General Liability policy or
separate Commercial Automobile Liability policy.

COMMERCIAL GENERAL LIABILITY INSURANCE. Contractor shall procure, maintain, and
keep in full force, effect, and good standing for the life of this Agreement a policy of
commercial general liability insurance with limits not less than:
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. One Million Dollars ($1,000,000) per occurrence and Two Million Dollars ($2,000,000)
aggregate (or project aggregate, if a construction project) for bodily injury, property
damage, and personal and advertising injury; and

B. One Million Dollars ($1,000,000) per occurrence and Two Million Dollars ($2,000,000)
aggregate (or project aggregate, if a construction project) for products and completed
operations.

C. Policy must include coverage for contractual liability and independent contractors.

D. The City, a Florida municipal corporation, and its officials, employees, and volunteers
are to be covered as additional insureds with a CG 20 26 04 13 Additional Insured -
Designated Person or Organization Endorsement or similar endorsement providing
equal or broader Additional Insured Coverage with respect to liabilities arising out of
activities performed by or on behalf of Contractor. This coverage shall contain no
special limitation on the scope of protection to be afforded to the City, its officials,
employees, and volunteers.

WORKERS’ COMPENSATION AND EMPLOYER'S LIABILITY. Contractor shall procure,
maintain, and keep in full force, effect, and good standing for the life of this Agreement
adequate workers’ compensation and employer’s liability insurance covering all of its
employees in at least such amounts as required by Chapter 440, Florida Statutes, and all
other state and federal workers' compensation laws, including the U.S. Longshore Harbor
Workers’ Act and the Jones Act, if applicable. Contractor shall similarly require any and all
of its subcontractors to afford such coverage for all of its employees as required by
applicable law. Contractor shall waive and shall ensure that Contractor’s insurance carrier
waives, all subrogation rights against the City of Ocala and its officers, employees, and
volunteers for all losses or damages. Contractor’s policy shall be endorsed with WC 00 03
13 Waiver of our Right to Recover from Others or its equivalent. Exceptions and
exemptions to this Section may be allowed at the discretion of the City’s Risk Manager
on a case-by-case basis in accordance with Florida Statutes and shall be evidenced by
a separate waiver.

MISCELLANEOUS INSURANCE PROVISIONS.

A. Contractor's insurance coverage shall be primary insurance for all applicable policies.
The limits of coverage under each policy maintained by Contractor shall not be
interpreted as limiting Contractor’s liability or obligations under this Agreement. City
does not in any way represent that these types or amounts of insurance are sufficient
or adequate enough to protect Contractor's interests or liabilities or to protect
Contractor from claims that may arise out of or result from the negligent acts, errors, or
omissions of Contractor, any of its agents or subcontractors, or for anyone whose
negligent act(s) Contractor may be liable.

B. No insurance shall be provided by the City for Contractor under this Agreement and
Contractor shall be fully and solely responsible for any costs or expenses incurred as a
result of a coverage deductible, co-insurance penalty, or self-insured retention to
include any loss not covered because of the operation of such deductible, co-insurance
penalty, self-insured retention, or coverage exclusion or limitation.
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Certificates of Insurance. No work shall be commenced by Contractor under this
Agreement until the required Certificate of Insurance and endorsements have been
provided nor shall Contractor allow any subcontractor to commence work until all
similarly required certificates and endorsements of the subcontractor have also been
provided. Work shall not continue after expiration (or cancellation) of the Certificate of
Insurance and work shall not resume until a new Certificate of Insurance has been
provided. Contractor shall provide evidence of insurance in the form of a valid
Certificate of Insurance (binders are unacceptable) prior to the start of work
contemplated under this Agreement to: City of Ocala. Attention: Procurement &
Contracting Department, Address: 110 SE Watula Avenue, Third Floor, Ocala
Florida 34471, E-Mail: vendors@ocalafl.org. Contractor’'s Certificate of Insurance
and required endorsements shall be issued by an agency authorized to do business in
the State of Florida with an A.M. Best Rating of A or better. The Certificate of Insurance
shall indicate whether coverage is being provided under a claims-made or occurrence
form. If any coverage is provided on a claims-made form, the Certificate of Insurance
must show a retroactive date, which shall be the effective date of the initial contract or
prior. Failure to Maintain Coverage. In the event Contractor fails to disclose each
applicable deductible/self-insured retention or obtain or maintain in full force and effect
any insurance coverage required to be obtained by Contractor under this Agreement,
Contractor shall be considered to be in default of this Agreement.

City as an Additional Insured. The City of Ocala shall be named as an Additional Insured
and Certificate Holder on all liability policies identified in this Section with the exception
of Workers' Compensation and Professional Liability policies.

Notice of Cancellation of Insurance. Contractor’s Certificate of Insurance shall provide
THIRTY (30) DAY notice of cancellation, TEN (10) DAY notice if cancellation is for non-
payment of premium. In the vent that Contractor’s insurer is unable to accommodate
the cancellation notice requirement, it shall be the responsibility of Contractor to
provide the proper notice. Such notification shall be in writing by registered mail, return
receipt requested, and addressed to the certificate holder. Additional copies may be
sent to the City of Ocala at vendors@ocalafl.org.

Failure to Maintain Coverage. The insurance policies and coverages set forth above are
required and providing proof of and maintaining insurance of the types and with such
terms and limits set forth above is a material obligation of Contractor. Contractor’s
failure to obtain or maintain in full force and effect any insurance coverage required
under this Agreement shall constitute material breach of this Agreement.

Severability of Interests. Contractor shall arrange for its liability insurance to include, or
be endorsed to include a severability of interests/cross-liability provision so that the
“City of Ocala” (where named as an additional insured) will be treated as if a separate
policy were in existence, but without increasing the policy limits.

SAFETY/ENVIRONMENTAL. Contractor shall be responsible for initiating, maintaining, and
supervising all safety precautions and programs in connection with the Work. Contractor
shall make an effort to detect hazardous conditions and shall take prompt action where
necessary to avoid accident, injury or property damage. EPA, DEP, OSHA and all other
applicable safety laws and ordinances shall be followed as well as American National
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29.

30.

Standards Institute Safety Standards. Contractor shall take all necessary precautions for the
safety of, and shall provide the necessary protection to prevent damage, injury, or loss to:

A. All employees on the work and other persons that may be affected thereby;

B. All work, materials, and equipment to be incorporated therein, whether in storage on or
off the site; and

C. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, and utilities not designated for removal, relocation, or
replacement during the course of construction.

All, injury, or loss to any property caused, directly or indirectly, in whole or in part, by
Contractor, any subcontractor, or anyone directly or indirectly employed by any of them, or
anyone for whose acts any of them may be liable, shall be remedied by Contractor.
Contractor's duties and responsibilities for the safety and protection of the work shall
continue until such time as the work is completed and accepted by City.

TRAFFIC CONTROL AND BARRICADES. The Contractor shall mitigate impact on local
traffic conditions to all extents possible. The Contractor is responsible for establishing and
maintaining appropriate traffic control and barricades. The Contractor shall provide
sufficient signing, flagging, and barricading to ensure the safety of vehicular and pedestrian
traffic at all locations where work is being done under this Agreement.

A. In addition to the requirements set forth in bid, the Contractor shall always maintain a
good and sufficient fence, railing or barrier around all exposed portions of said work in
such a manner as to warn vehicular and pedestrian traffic of hazardous conditions.

B. Should Contractor fail to properly barricade his work or stored material sites in the
manner outlined above, the City may have the necessary barricading done, and all cost
incurred for said barricading shall be charged to the Contractor.

WORK SITE AND CLEANUP. Contractor shall confine construction equipment, stored
materials, and the operations of workers to only those areas prescribed by City. Daily, during
the progress of the work, Contractor shall keep the premises free from accumulations of
waste materials, rubbish, and all other debris resulting from the work. At the completion of
the work, Contractor shall remove all waste materials, rubbish, and debris from and about
the premises, as well as all tools, appliances, construction equipment and machinery, and
surplus materials, and shall leave the site clean and ready for occupancy by Owner.
Contractor shall provide an inventory listing of all surplus materials in an area designated
by City. Contractor shall restore to their original condition those portions of the site not
designated or alteration by the Contract.

NON-DISCRIMINATORY EMPLOYMENT PRACTICES. During the performance of the
contract, the Contractor shall not discriminate against any employee or applicant for
employment because of race, color, religion, ancestry, national origin, sex, pregnancy, age,
disability, sexual orientation, gender identity, marital or domestic partner status, familial
status, or veteran status and shall take affirmative action to ensure that an employee or
applicant is afforded equal employment opportunities without discrimination. Such action
shall be taken with reference to, but not limited to: recruitment, employment, termination,
rates of pay or other forms of compensation and selection for training or retraining,
including apprenticeship and on-the-job training.
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31.

32.

33.

34.

35.

36.

SUBCONTRACTORS. Nothing in this Agreement shall be construed to create, impose, or
give rise to any duty owed by City or its representatives to any subcontractor of Contractor
or any other persons or organizations having a direct contract with Contractor, nor shall it
create any obligation on the part of City or its representatives to pay or seek payment of
any monies to any subcontractor of Contractor or any other persons or organizations having
a direct contract with Contractor, except as may otherwise be required by law. City shall not
be responsible for the acts or omissions of any Contractor, subcontractor, or of any of their
agents or employees, nor shall it create any obligation on the part of City or its
representatives to pay or to seek the payment of any monies to any subcontractor or other
person or organization, except as may otherwise be required by law.

EMERGENCIES. In an emergency affecting the welfare and safety of life or property,
Contractor, without special instruction or authorization from the City Project Manager, is
hereby permitted, authorized, and directed to act at its own discretion to prevent
threatened loss or injury. Except in the case of an emergency requiring immediate remedial
work, any work performed after regular working hours, on Saturdays, Sundays, or legal
holidays, shall be performed without additional expense to the City unless such work has
been specifically requested and approved by the City Project Manager. Contractor shall be
required to provide to the City Project Manager with the names, addresses and telephone
numbers of those representatives who can be contacted at any time in case of emergency.
Contractor's emergency representatives must be fully authorized and equipped to correct
unsafe or excessively inconvenient conditions on short notice by City or public inspectors.

INDEPENDENT CONTRACTOR STATUS. Contractor acknowledges and agrees that under
this Agreement, Contractor and any agent or employee of Contractor shall be deemed at
all times to be an independent contractor and shall be wholly responsible for the manner
in which it performs the services and work required under this Agreement. Neither
Contractor nor its agents or employees shall represent or hold themselves out to be
employees of City at any time. Neither Contractor nor its agents or employees shall have
employee status with City. Nothing in this Agreement shall constitute or be construed to
create any intent on the part of either party to create an agency relationship, partnership,
employer-employee relationship, joint venture relationship, or any other relationship which
would allow City to exercise control or discretion over the manner or methods employed
by Contractor in its performance of its obligations under this Agreement.

ACCESS TO FACILITIES. City shall provide Contractor with access to all City facilities as is
reasonably necessary for Contractor to perform its obligations under this Agreement.

ASSIGNMENT. Neither party may assign its rights or obligations under this Agreement to
any third party without the prior express approval of the other party, which shall not be
unreasonably withheld.

RIGHT OF CITY TO TAKE OVER CONTRACT. Should the work to be performed by
Contractor under this Agreement be abandoned, or should Contractor become insolvent,
or if Contractor shall assign or sublet the work to be performed hereunder without the
written consent of City, the City Project Manager shall have the power and right to hire and
acquire additional men and equipment, supply additional material, and perform such work
as deemed necessary for the completion of this Agreement. Under these circumstances, all
expenses and costs actually incurred by City to accomplish such completion shall be
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37.

38.

39.

40.

credited to City along with amounts attributable to any other elements of damage and
certified by the Project Manager. The City Project Manager's certification as to the amount
of such liability shall be final and conclusive.

PUBLIC RECORDS. The Contractor shall comply with all applicable provisions of the Florida
Public Records Act, Chapter 119, Florida Statutes. Specifically, the Contractor shall:

A. Keep and maintain public records required by the public agency to perform the service.

B. Upon request from the public agency’s custodian of public records, provide the public
agency with a copy of the requested records or allow the records to be inspected or
copied within a reasonable time at a cost that does not exceed the cost provided in
Chapter 119, Florida Statutes, or as otherwise provided by law.

C. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the
duration of the contract term and following completion of the contract if the Contractor
does not transfer the records to the public agency.

D. Upon completion of the contract, transfer, at no cost, to the public agency all public
records in possession of the Contractor or keep and maintain public records required
by the public agency to perform the service. If the Contractor transfers all public records
to the public agency upon completion of the contract, the Contractor shall destroy any
duplicate public records that are exempt or confidential and exempt from public records
disclosure requirements. If the Contractor keeps and maintains public records upon
completion of the contract, the Contractor shall meet all applicable requirements for
retaining public records. All records stored electronically must be provided to the public
agency, upon request from the public agency’s custodian of public records, in a format
that is compatible with the information technology systems of the public agency.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC
RECORDS AT: CITY OF OCALA, OFFICE OF THE CITY CLERK; 352-629-
8266; E-mail: clerk@ocalafl.gov; City Hall, 110 SE Watula Avenue,
Ocala, FL 34471.

AUDIT. Contractor shall comply and cooperate immediately with any inspections, reviews,
investigations, or audits relating to this Agreement as deemed necessary by the Florida
Office of the Inspector General, the City's Internal or External auditors or by any other
Florida official with proper authority.

PUBLICITY. Contractor shall not use City’s name, logo, seal or other likeness in any press
release, marketing materials, or other public announcement without City’s prior written
approval.

E-VERIFY. Pursuant to section 448.095, Contractor shall register with and use the U.S.
Department of Homeland Security's ("DHS") E-Verify System, accessible at https://e-
verify.uscis.gov/emp, to verify the work authorization status of all newly hired employees.
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41.

42.

43.

44,

45.

46.

Contractor shall obtain affidavits from any and all subcontractors in accordance with
paragraph 2(b) of section 448.095, Florida Statutes, and maintain copies of such affidavits
for the duration of this Agreement. By entering into this Agreement, Contractor certifies
and ensures that it utilizes and will continue to utilize the DHS E-Verify System for the
duration of this Agreement and any subsequent renewals of same. Contractor understands
that failure to comply with the requirements of this section shall result in the termination
of this Agreement and Contractor may lose the ability to be awarded a public contract for
a minimum of one (1) year after the date on which the Agreement was terminated.
Contractor shall provide a copy of its DHS Memorandum of Understanding upon City's
request. Please visit www.e-verify.gov for more information regarding the E-Verify System.

CONFLICT OF INTEREST. Contractor is required to have disclosed, with the submission of
their bid, the name of any officer, director, or agent who may be employed by the City.
Contractor shall further disclose the name of any City employee who owns, directly or
indirectly, any interest in Contractor's business or any affiliated business entity. Any
additional conflicts of interest that may occur during the contract term must be disclosed
to the City of Ocala Procurement Department.

WAIVER. The failure or delay of any party at any time to require performance by another
party of any provision of this Agreement, even if known, shall not affect the right of such
party to require performance of that provision or to exercise any right, power, or remedy
hereunder. Any waiver by any party of any breach of any provision of this Agreement should
not be construed as a waiver of any continuing or succeeding breach of such provision, a
waiver of the provision itself, or a waiver of any right, power, or remedy under this
Agreement. No notice to or demand on any party in any circumstance shall, of itself, entitle
such party to any other or further notice or demand in similar or other circumstances.

SEVERABILITY OF ILLEGAL PROVISIONS. Wherever possible, each provision of this
Agreement shall be interpreted in such a manner as to be effective and valid under the
applicable law. Should any portion of this Agreement be declared invalid for any reason,
such declaration shall have no effect upon the remaining portions of this Agreement.

INDEMNITY. Contractor and Owner shall indemnify City and its elected officials, employees
and volunteers against, and hold City and its elected officials, employees and volunteers
harmless from, all damages, claims, losses, costs, and expenses, including reasonable
attorneys’ fees, which City or its elected officials, employees or volunteers may sustain, or
which may be asserted against City or its elected officials, employees or volunteers, arising
out of the activities contemplated by this Agreement including, without limitation, harm or
personal injury to third persons during the term of this Agreement to the extent attributable
to the actions of Contractor, Owner, their agents, and their employees.

NO WAIVER OF SOVEREIGN IMMUNITY. Nothing herein is intended to waive sovereign
immunity by the City to which sovereign immunity may be applicable, or of any rights or
limits of liability existing under Florida Statute § 768.28. This term shall survive the
termination of all performance or obligations under this Agreement and shall be fully
binding until any proceeding brought under this Agreement is barred by any applicable
statute of limitations.

NOTICES. All notices, certifications or communications required by this Agreement shall be
given in writing and shall be deemed delivered when personally served, or when received if
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47.

48.

by facsimile transmission with a confirming copy mailed by registered or certified mail,
postage prepaid, return receipt requested. Notices can be concurrently delivered by e-mail.
All notices shall be addressed to the respective parties as follows:

If to Contractor: Florida Home Contractors, Inc.
Attention: Brian Suciu
9400 NE 30" Avenue
Salt Springs, Florida 32134
PH: 352-304-6656
E-Mail: flhomecontractors@gmail.com

If to City of Ocala as Agent Daphne Robinson, Esq., Contracting Officer
for Owner: City of Ocala, City Hall

110 SE Watula Avenue, Third Floor

Ocala, Florida 34471

Phone: 352-629-8343

E-mail: notices@ocalafl.gov

Copy to: William E. Sexton, Esq., City Attorney
City of Ocala
110 SE Watula Avenue, Third Floor
Ocala, Florida 34471
Phone: 352-401-3972
E-Mail: cityattorney@ocalafl.gov

ATTORNEYS' FEES. If any civil action, arbitration or other legal proceeding is brought for
the enforcement of this Agreement, or because of an alleged dispute, breach, default or
misrepresentation in connection with any provision of this Agreement, the successful or
prevailing party shall be entitled to recover reasonable attorneys' fees, sales and use taxes,
court costs and all expenses reasonably incurred even if not taxable as court costs
(including, without limitation, all such fees, taxes, costs and expenses incident to arbitration,
appellate, bankruptcy and post-judgment proceedings), incurred in that civil action,
arbitration or legal proceeding, in addition to any other relief to which such party or parties
may be entitled. Attorneys' fees shall include, without limitation, paralegal fees, investigative
fees, administrative costs, sales and use taxes and all other charges reasonably billed by the
attorney to the prevailing party.

JURY  WAIVER. IN ANY CIVIL ACTION, COUNTERCLAIM, OR
PROCEEDING, WHETHER AT LAW OR IN EQUITY, WHICH ARISES OUT OF,
CONCERNS, OR RELATES TO THIS AGREEMENT, ANY AND ALL
TRANSACTIONS CONTEMPLATED HEREUNDER, THE PERFORMANCE
HEREOF, OR THE RELATIONSHIP CREATED HEREBY, WHETHER SOUNDING IN
CONTRACT, TORT, STRICT LIABILITY, OR OTHERWISE, TRIAL SHALL BE TO A
COURT OF COMPETENT JURISDICTION AND NOT TO A JURY. EACH PARTY
HEREBY IRREVOCABLY WAIVES ANY RIGHT IT MAY HAVE TO A TRIAL BY
JURY. NEITHER PARTY HAS MADE OR RELIED UPON ANY ORAL
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49.

50.

51.

52.

53.

54.

55.

56.

57.

REPRESENTATIONS TO OR BY ANY OTHER PARTY REGARDING THE
ENFORCEABILITY OF THIS PROVISION. EACH PARTY HAS READ AND
UNDERSTANDS THE EFFECT OF THIS JURY WAIVER PROVISION.

GOVERNING LAW. This Agreement is and shall be deemed to be a contract entered and
made pursuant to the laws of the State of Florida and shall in all respects be governed,
construed, applied and enforced in accordance with the laws of the State of Florida.

JURISDICTION AND VENUE. The parties acknowledge that a majority of the negotiations,
anticipated performance and execution of this Agreement occurred or shall occur in Marion
County, Florida. Any civil action or legal proceeding arising out of or relating to this
Agreement shall be brought only in the courts of record of the State of Florida in Marion
County or the United States District Court, Middle District of Florida, Ocala Division. Each
party consents to the exclusive jurisdiction of such court in any such civil action or legal
proceeding and waives any objection to the laying of venue of any such civil action or legal
proceeding in such court and/or the right to bring an action or proceeding in any other
court. Service of any court paper may be effected on such party by mail, as provided in this
Agreement, or in such other manner as may be provided under applicable laws, rules of
procedures or local rules.

REFERENCE TO PARTIES. Each reference herein to the parties shall be deemed to include
their successors, assigns, heirs, administrators, and legal representatives, all of whom shall
be bound by the provisions hereof.

MUTUALITY OF NEGOTIATION. Contractor and City acknowledge that this Agreement is
a result of negotiations between Contractor and City, and the Agreement shall not be
construed in favor of, or against, either party because of that party having been more
involved in the drafting of the Agreement.

SECTION HEADINGS. The section headings herein are included for convenience only and
shall not be deemed to be a part of this Agreement.

RIGHTS OF THIRD PARTIES. Nothing in this Agreement, whether express or implied, is
intended to confer any rights or remedies under or because of this Agreement on any
persons other than the parties hereto and their respective legal representatives, successors
and permitted assigns. Nothing in this Agreement is intended to relieve or discharge the
obligation or liability of any third persons to any party to this Agreement, nor shall any
provision give any third persons any right of subrogation or action over or against any party
to this Agreement.

AMENDMENT. No amendment to this Agreement shall be effective except those agreed
to in writing and signed by both parties to this Agreement.

COUNTERPARTS. This Agreement may be executed in counterparts, each of which shall be
an original and all of which shall constitute the same instrument.

ELECTRONIC SIGNATURE(S). Contractor, if and by offering an electronic signature in any
form whatsoever, will accept and agree to be bound by said electronic signature to all terms
and conditions of this Agreement. Further, a duplicate or copy of the Agreement that
contains a duplicated or non-original signature will be treated the same as an original,
signed copy of this original Agreement for all purposes.
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59.

ENTIRE AGREEMENT. This Agreement, including exhibits, (if any) constitutes the entire
Agreement between the parties hereto with respect to the subject matter hereof. There are
no other representations, warranties, promises, agreements, or understandings, oral, written
or implied, among the Parties, except to the extent reference is made thereto in this
Agreement. No course of prior dealings between the parties and no usage of trade shall be
relevant or admissible to supplement, explain, or vary any of the terms of this Agreement.
No representations, understandings, or agreements have been made or relied upon in the
making of this Agreement other than those specifically set forth herein.

LEGAL AUTHORITY. Each person signing this Agreement on behalf of either party
individually warrants that he or she has full legal power to execute this Agreement on behalf
of the party for whom he or she is signing, and to bind and obligate such party with respect
to all provisions contained in this Agreement.

IN WITNESS WHEREOF, the parties have executed this Agreement on the dates set forth

below.
ATTEST: CITY OF OCALA
(e 2. ot [ il s
Angel B. Jacobs Christopher Watt
City Clerk Chief of Staff
11/30/2023

Date: /30/
Reviewed and Approved by Community FLORIDA HOME CONTRACTORS, INC.
Development Services Department:
[ s s (i S
James Haynes, Director (Authorized Signatory)
Community Development Services
Approved as to form and legality: (Printed Name of Signatory)

nnnnnnnnnnnn Tltle Owner

UJIUANM €. Stpton (Title of Authorized Signatory)
William E. Sexton, Esq.
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BACKGROUND

1. Contractor must perform rehabilitation work on a residential home located at 2330 NE 18th Terrace
Ocala FL 34470.

2. The Contractor will provide all labor, materials, and equipment necessary to perform the services in
accordance with the rehabilitation specifications, guidelines, and Florida Building Code.

PERMIT AND SPECIFICATION REQUIREMENTS

1. Permits Required: Contractor will be responsible for obtaining the following City of Ocala permits at
no additional cost to the City:
e Roofing

No work shall commence, nor will any permits be issued, until all associated contracts have been
approved and signed by all applicable parties involved.

Estimated Permit Cost/Allowance: $200.00

Permit Fee Schedule: For information regarding permitting fees, please visit the following link:
https://www.ocalafl.org/home/showpublisheddocument/490/637545367420930000

Specifications: All work shall be in compliance with the rehabilitation specifications and guidelines
outlined in the Florida Building Code: https://floridabuilding.org/c/default.aspx

Work Summaries and Reports:
. Exhibit A Scope of Work
Exhibit B — Work Write Up
Exhibit C- Asbestos Survey Report
. Exhibit D — Price Proposal

ANTICIPATED TASKS

1. Anticipated Tasks: The Contractor will be required to perform the services in Exhibit B- Work Write-
Up for the City of Ocala. This list is not an attempt to exclusively define those specific activities the
Contractor will perform.

PROJECT SUMMARY
1. This work includes but is not limited to the following:
e Roof

Work shall be coordinated with the City Rehabilitation Specialist, Chris Lewis, 629-8333 or 425-7686,
clewis@ocalafl.org.

CONTRACTOR RESPONSIBILITIES

1. The Contractor shall complete all work performed under this contract in accordance with policies and
procedures of the City of Ocala and all applicable State of Florida and Federal laws, policies, procedures,
codes, and guidelines.



https://www.ocalafl.org/home/showpublisheddocument/490/637545367420930000
https://floridabuilding.org/c/default.aspx
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DocuSign Envelope ID: 9EOACFFA-44DF-445E-9AA3-56BFB8CE9BAA

Exhibit A - SCOPE OF WORK CONTRACT# CDS/230782

The Contractor is responsible for purchasing the permits and ensuring that the hired sub-contractors
purchase their required permits.

Each rehabilitation job shall have the required permits (i.e.: building permit, plumbing permit, electrical
permit, and H.A.RR.V. permit).

A. The Contractor is responsible for purchasing the permits and ensuring that his/her sub-contractors
purchase their required permits.

All electrical, plumbing, mechanical, and structural inspections must be made by the City of Ocala
Growth Management Department.

i. The Contractor is required to notify the Growth Management Department, (352) 629-8421 for
each of the required inspections.

When calling for an inspection, Contractor will need the address, owner's name, contractor (on
plumbing and electrical inspections, the plumber or electrician is the contractor), and the permit
number.

The Rehabilitation Specialist shall sign each request for payment form when approved.

When an inspection is called into the Growth Management Department before 9:00 AM the
inspections will be made by 12:00 noon. All inspections called before 2:00 PM will be made by
5:00 PM.

v. The City of Ocala Growth Management Department makes “same day” inspections.

The Contractor must have sufficient equipment to complete the work. The City will not pay for rental
of additional equipment, purchases of equipment, etc.

Construction shall be performed in compliance with all requirements and instructions of applicable
manufacturers.

Work shall be completed immediately.

If the Contractor is advised to leave a property by the property owner or their representative, the
Contractor shall leave at once without altercation. Contractor shall then contact the City Project
Manager within 24 hours and advise of the reason for not completing the assigned project.

Contractor is responsible for all wages, taxes, and worker's compensation of all employees.

Contractor is responsible for any and all damages including but not limited to buildings, curbing,
pavement, landscaping, or irrigation systems caused by their activity. Should any public or private
property be damaged or destroyed, the Contractor, at their expense, shall repair or make restoration
as acceptable to the City of destroyed or damaged property no later than one (1) month from the date
damage occurred.

CONSTRUCTION WORK AREAS, SITE HOUSEKEEPING AND CLEANUP

1. Contractor shall provide on-site sanitary facilities as required by governing agencies.

2. Waste/Debris: The Contractor shall keep the premises free at all times from the accumulation of waste
materials and rubbish caused by operations and employees. The Contractor will provide approved
containers for the collection and disposal of waste materials, debris, and rubbish. The Contractor shall
dispose of debris in a legal manner. At least once weekly Contractor shall dispose of such waste
materials, debris, and rubbish off-site.

A-2
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Contractor shall supply appropriately sized construction skip for demolition/construction debris.

Cleanup: Contractor shall perform periodic cleanup to avoid hazards or interference with operations
at the site, and to leave the site in a reasonably neat condition. The work site will be completely cleaned
after each day of work.

Final Cleaning: Upon completion of work, Contractor shall clean the entire work area/project site as
applicable.

A. Contractor shall leave the work and adjacent areas affected in a clean condition satisfactory to the
City Project Manager.

The Contractor shall clean and remove from the premises, all surplus and discarded materials,
rubbish, and temporary structures, and shall restore in an acceptable manner all property, both
public and private, which has been damaged during the prosecution of the work and shall have the
work in a neat and presentable condition. Note: Any and all debris shall be removed from the
premises. New construction debris, trash, etc, shall not be left or buried on site.

Contractor shall broom clean exterior paved driveways and hose clean sidewalks and concrete
exposed surfaces if impacted by work or included in the work area.

D. All furnishings and equipment shall be placed back in their original locations.

CONTRACTOR EMPLOYEES AND EQUIPMENT

1. Contractor must utilize competent employees in performing the work. Employees performing the work
must be properly licensed or qualified as required by the scope.

Contractor must provide a valid telephone number, email, and address to the City Project Manager.
The phone must be answered during normal working hours, or voicemail must be available to take a
message.

At the request of the City, the Contractor must replace any incompetent, unfaithful, abusive, or
disorderly person in their employment. The City and the Contractor must each be promptly notified by
the other of any complaints received.

The employees of the Contractor must wear suitable work clothes and personal protective equipment
as defined by OSHA (hard hats, bucket harnesses, etc.) and meet Manual on Uniform Traffic Control
Devices (MUTCD) and National Electrical Safety Code (NESC) requirements as indicated for all work
conducted and be as clean and in as good appearance as the job conditions permit.

Contractor will operate as an independent contractor and not as an agent, representative, partner or
employee of the City of Ocala, and shall control their operations at the work site, and be solely
responsible for the acts or omissions of their employees.

No smoking is allowed on City property or projects.

Contractor, employees, and sub-contractors will be courteous to the public at all times while at the
work site.

Contractor shall possess and maintain sufficient equipment to complete the work described herein.
Contractor's equipment shall be in good repair, and contractor shall have a qualified operator to
maintain the care of the equipment. All operators must be trained in the proper use and care of
equipment. A list of equipment shall be provided to the City upon request.

A-3
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9.  All company trucks must display a visible logo on the outside.

10. All employees must have a shirt with company logo and/or a badge with picture ID, company name
and employee name to be worn at all times.

SUB-CONTRACTORS

1. Contractor shall not assign, sublet, or transfer any of the rights and/or duties under the terms of this
agreement without written approval of the City.

2. Contractor must perform a minimum of 30% of the work with their own forces.

SAFETY

1. The Contractor is solely responsible for ensuring safety during demolition and construction and for
conformance to all applicable OSHA standards; and local, state, and national codes concerning safety
provisions for their employees, sub-contractors, all building and site occupants, staff, public, and all
persons in or around the work area.

Job site visits by City staff do not constitute approval, awareness, or liability for any hazardous
condition.

Contractor shall be responsible for securing their equipment, materials, clothing, and other property.

Prior to completion, storage and adequate protection of all material and equipment will be the
Contractor's responsibility.

The Contractor will exercise every necessary precaution for the safety of the property and the protection

of any and all persons and/or property located adjacent to or making passage through said property.
All claims and repairs are to be made by the Contractor in a timely manner (48 hours).

In no event shall the City be responsible for any damages to any of the Contractor's equipment,
materials, property, or clothing lost, damaged, destroyed, or stolen.
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Rehabilitation Specification: GRNT 23-0039

Applicant: Tabnika McGee
Address: 2330 NE 18th Terr
Parcel #: 24609-001-00

% GOD BE WITH US
7’9/0 o
Phone: 850-253-5790 N coynti ¥

Work must comply with the current Florida Building Code.

TYPES OF PERMITS REOUIRED:
Building @ Roofing [ ] Plumbing [ ] Electrical [ ] Mechanical [ ] Gas

CONTRACTORS REOUIRED:

General/Builder/Residential [X] Roofing [_] Plumbing [ ] Electrical [_] HVAC [] Gas specialty

The project must be fully completed in 30 days.

GENERAL CONDITIONS

1. It is the responsibility of the contractor and/or sub-contractors to obtain all required permits
necessary to perform the work described above and to properly post/display them clearly at the
job site.

. It is also the responsibility of the contractors and sub-contractors to ensure all required
inspections are requested and passed, up to and including the final inspections from the City of
Ocala Building Department and the Community Development Services Department.

. Due to this being an owner-occupied residence, the contractor MUST coordinate with the Owner
and City of Ocala Building Department/Inspectors when requesting the necessary inspections for
this project. (Owner may move out during construction.)

. All references to equivalent imply the substituted goods/materials must meet or exceed the
specifications of the brand requested.
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Item 1- Roof

1) This work Will Require a Re-Roof Permit.
2) Tear off all roof surfaces to deck sheathing and repair any/all damaged or rotted areas as required.
3) Remove and dispose of old skylights if installed.

4) Contractor will provide and install, if necessary, up to 800 sq. ft. of deck material (sheathing) and will
provide a per foot cost of material and labor on any unforeseen sheathing damage over 800 sq. ft.,
determined as a change order.

Contractor will provide and install, if necessary, up to 300 It. of fascia or rafter/truss and will provide a per
foot cost of material and labor on any unforeseen sheathing damage over 300 It. of fascia or rafter/truss.,
determined as a change order.

Check all truss to bond beam/top plate connections, and ensure that truss straps have a minimum of 3
nails. Use #10D nail or SDS screw. The nail should be bent over on the opposite side. Install Simpson H2.5
Galvanized Hurricane Tie to each truss top plate (where tie downs are missing or visually uninspectable)
with manufacturer-suggested fasteners. This must be inspected by the Rehab Inspector before closure.

7) Ensure all roof sheathing/decking is re-nailed per code requirements and passes required inspections.

8) Inspect all structural roof components, rafter tails, and fascia boards visible during re-roof. Provide and
install materials needed to “scab” or reinforce areas of rot or minor damage on roof framing members.

9) If major (requires an Engineer) structural damage is discovered, it must immediately be brought to the
attention of the Rehab Inspector to determine how to proceed.

10) Provide and install ALL new roof components, 2" Aluminum Drip-edge, concealed “shingle over” ridge
vent (install the maximum amount of ridge vent), electrical mast collar, lead boots for plumbing vent
pipes and risers for vents, colored to match the roof. (Include new Range Hood Vent (8" or 10" w/
integrated damper) if vent currently exists, Bathroom Exhaust Vents (2 at 4" — 6" each, w/ dampers) are
mandatory, and new vents for gas water heater and furnace (if needed) (New Boot and Riser Vent colors
to complement/match roof covering/house colors).

11) Provide and install completely new metal flashing around chimneys (where necessary) and fasten and
seal in place fully. Chimneys shall be provided with crickets where the dimension parallel to the ridgeline
is greater than 30 inches (762 mm) and does not intersect the ridgeline. Confirm all areas are sealed and
do not leak.

12) Provide and install new materials for any other vent penetration not listed above. Ensure all new and
existing ductwork is properly and securely connected to new roof vents.

13) Dry-in with a code-approved, secondary water barrier over a sloped roof.

14) Provide and install, code-compliant, asphalt shingles, a minimum 130 MPH wind rating, and a minimum
30-year warranty. Flat roofs use a RUBEROID® torch system equal or better. Owner to choose color
following contract signing, and Rehab Specialist must approve. (Lighter, Energy Star colors suggested).
If code is required, install code-compliant metal roofing.

15) Provide and install code-approved “Peel and Stick” self-adhering membrane as a secondary water barrier
over 100% of any shallow roof area and ensure all required or needed flashing is completely/properly
installed.
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16) Remove and properly dispose of all debris and nails around the home, and ensure no nails are left,
especially in driving/parking/walking areas.

17) Provide the homeowner and Rehab Specialist with a written copy of the roof warranty from the contractor
and manufacturer, including the shingle color and brand name and model line of shingles and
underlayment used, immediately following the Roof final inspection.

18) NOTE: It is the contractor’s responsibility to schedule and successfully pass all required inspections.

19) Install new soffit/fascia and porch ceilings (aluminum/vinyl soffit and aluminum fascia, vinyl porch
ceilings). Provide owner color choices. Remove frieze blocks if installed for proper airflow.

20) If installed, Replace gutters/downspouts with new seamless 6" gutters to original condition. Adjust for
proper water flow. Include splash blocks, splash guards, etc. Seal all joints to eliminate/reduce leaks.
Provide owner color choices.

Item P - Permits

This amount of __200.00 is the estimated permit cost/allowance for this project.

At project closeout and before final payment, Contractor shall submit to the homeowner, a 3-ring
binder to include:

Prime Contractors information w/warranty
Sub-contractor information

Registered roof warranty and claim information
All owner manuals/instructions

Provide a list of the manufacturer, type, sheen/finish, and color of all coatings used and the
respective locations where they were applied, to the owner

Color choices (all color/product choices and/or changes to previously agreed upon
choices shall be done in writing)

Also, to the project manager:
Final Payment Affidavit
Owner's final acceptance of the work

Material and/or contractor lien releases
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CONSTRUCTION SERVICES, INC.
8(a) certified, HUBZone certified, EDWOSB

8786 Sonoma Coast Drive, Winter Garden, FL 34787
¢(407)614-4572 Office

¢(814)243-1927 Cell

edkenvironmental@yahoo.com
ewww.dk-environmental.com

ASBESTOS SURVEY REPORT

PREPARED FOR THE FOLLOWING PROPERTY:

2330 NE 18" Terrace
Ocala, FL 34470

PERFORMED ON:

July 22, 2023

PREPARED FOR:

City of Ocala
Community Development Services
201 SE 3" Street, 2" Floor
Ocala, FL 34471

PERFORMED AND PREPARED BY:

SN

Chris Ritko
Asbestos Building Inspector
190178




DocuSign Envelope ID: 9EOACFFA-44DF-445E-9AA3-56BFBSCEIBAA
Exhibit C - Asbestos Survey Report CONTRACT# CDS/230782

TABLE OF CONTENTS

INTRODUCTION

Il. SURVEY SUMMARY

Il. ASBESTOS OVERVIEW

V. LIMITATIONS

V. ANALYTICAL RESULTS

VI. ASBESTOS RECOMMENDATIONS

VIl.  SURVEY FORMS
ASBESTOS-CONTAINING MATERIALS SURVEY FORM
SAMPLING LOCATIONS FLOOR PLAN

VIIl.  SITE PHOTOGRAPHS

IX. LICENSING

X. GLOSSARY

XI. LABORATORY REPORT

Confidentiality Notice: This Asbestos Survey Report is intended only for the use of the
individual or entity addressed, and may contain information that is privileged,
confidential, and exempt from disclosure under applicable law. If you are not the
intended recipient or responsible for delivering this report to the intended recipient, you
are hereby notified that any dissemination, distribution, or copying of this report, in whole
or in part, is prohibited. If you have received this report in error, please notify us
immediately. Thank you.
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INTRODUCTION

Property Address: 2330 NE 18™ Terrace
Ocala, FL 34470

Property Owner: Tabnika McGee

Survey Performed By:  Chris Ritko, Asbestos Building Inspector

Company: DK Environmental & Construction Services
8786 Sonoma Coast Drive
Winter Garden, FL 34787
407-614-4572

Date of On-Site Survey: July 22, 2023

Date of Report:  July 29, 2023

DK Environmental & Construction Services, Inc. (DKE) has completed a limited
Asbestos Survey at the property address listed above. This report contains the
results of the Survey. The purpose of this Survey was to identify the presence of
asbestos-containing materials that may be disturbed during planned renovation.
This limited Asbestos Survey report presents data that describes the location of
asbestos-containing material (ACM) identified in the subject property. This
Survey was conducted on site by an EPA trained professional asbestos building
inspector.

This report is intended for the exclusive use of our client. The findings are
relevant to the conditions observed during the physical process of performing the
Survey. These findings should not be treated as absolute, nor should they be
relied upon to represent conditions at significantly later dates.

We appreciate the opportunity to provide environmental consulting services to
your organization. If you have any questions or need additional assistance,
please call (321)401-5094.

Chris Ritko

Asbestos Building Inspector
190178
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Il. SURVEY SUMMARY

On July 22, 2023 an Asbestos Survey was performed at 2330 NE 18™ Terrace,
Ocala, FL 34470. The property is a single-family detached dwelling. It is
approximately 1,247 square feet and was constructed in 2002.

The purpose of this Survey was to identify the presence of asbestos-containing
materials that may be disturbed during planned renovation. Limited bulk samples
were collected and AHERA protocols were adhered to.

The Asbestos Survey consisted of three basic procedures: 1) conducting a visual
inspection of the property; 2) identifying homogeneous areas (HAs) of suspect
surfacing, thermal system insulation, and miscellaneous materials; and 3)
sampling accessible, friable, and non-friable suspect materials. Some building
components may have been inaccessible at the time of this screening, or were
not tested because they were covered by other building materials (paneling, tile,
siding, etc.). Itis possible that ACBMs may be hidden by these materials.

The property was visually inspected for the presence of building materials that
are suspected to contain asbestos. With regard to asbestos, bulk material
samples were collected and analyzed for asbestos content. These services were
performed exercising the customary skill and competence of consulting
professionals in the relevant disciplines in this region.

Bulk samples of identified suspect ACM were collected and placed into individual
containers for transport to a National Voluntary Lab Accreditation Program
(NVLAP)/American Industrial Hygiene Association (AlHA)-accredited laboratory
for analysis. The collection of bulk samples consisted of physically removing a
small piece of material and placing it in a marked, airtight container. The sample
container identification numbers were also recorded in the field notes.

Il. ASBESTOS OVERVIEW

Asbestos is a generic name given to a fibrous variety of naturally occurring
minerals that have been used for many years in commercial products, based on
specific properties of the minerals. Asbestos occurs in fiber bundles, which are
composed of long and thin fibers that can be easily separated from one another.
These mineral products possess high tensile strength, flexibility, resistance to
chemical and thermal degradation, and high electrical resistance. The minerals
are easily woven into various types of textiles, fabrics, cloths, sheets, panels, or
mixed into adhesives, coatings, surfacing materials and cement products.
Typically asbestos-containing building materials (ACBM) are segregated into
three categories: Thermal System Insulation (TSI) usually found on pipes,
boilers, and HVAC ducts; surfacing materials such as sprayed or troweled-on
fireproofing and insulation, and plasters; and miscellaneous materials including
vinyl composite floor tiles, floor sheeting, adhesives, roofing materials, window
glazing and cement products.




DocuSign Envelope ID: 9EOACFFA-44DF-445E-9AA3-56BFBSCEIBAA
Exhibit C - Asbestos Survey Report CONTRACT# CDS/230782

Friable asbestos-containing material (ACM), is defined as any material containing
more than one percent (1%) asbestos as determined using the method specified
in Appendix A, Subpart F, 40 CFR Part 763, Section 1, Polarized Light
Microscopy (PLM), that, when dry, can be crumbled, pulverized or reduced to
powder by hand pressure. (Sec. 61.141)

Nonfriable ACM is any material containing more than one percent (1%) asbestos
as determined using the method specified in Appendix A, Supbart F, 40 CFR
Part 763, Section 1, Polarized Light Microscopy (PLM), that, when dry, cannot be
crumbled, pulverized, or reduced to powder by hand pressure. EPA also defines
two categories of nonfriable ACM, Category | and Category Il nonfriable ACM,
which are described later in this guidance.

"Regulated Asbestos-Containing Material" (RACM) is (a) friable asbestos
material, (b) Category | nonfriable ACM that has become friable, (c) Category |
nonfriable ACM that will be or has been subjected to sanding, grinding, cutting or
abrading, or (d) Category Il nonfriable ACM that has a high probability of
becoming or has become crumbled, pulverized, or reduced to powder by the
forces expected to act on the material in the course of demolition or renovation
operations.

The EPA’s National Emission Standard for Hazardous Air Pollutants (NESHAP)
regulations and the Florida Department of Environmental Protection (FDEP)
Asbestos program regulate the removal and disposal of asbestos-containing
building materials (any material containing more than 1% asbestos).

Potential effects on workers or occupants in buildings where asbestos-containing
materials (ACM) are present may occur when exposure to asbestos fibers is
caused by deterioration, damage or renovation disturbance of ACBMs. Federal
regulations pertaining to asbestos include 40 Code of Federal Regulations (CFR)
763 (a subchapter of the Toxic Substance Control Act (TSCA)); Occupational
Safety and Health Act (OSHA) 29 CFR 1910 Subpart Z and 29 CFR 1926
Subpart Z.

Asbestos NESHAP regulations must be followed for demolitions and/or
renovations of facilities with at least 260 linear feet of regulated asbestos-
containing materials (RACM) on pipes, 160 square feet of regulated
asbestos-containing materials on other facility components, or at least 35
cubic feet of facility components where the amount of RACM previously
removed from pipes and other facility components could not be measured
before stripping. If dimensions fall below these thresholds, Asbestos
NESHAP regulations need not be followed for demolition and/or renovation
activities.
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V. LIMITATIONS

This report has been prepared to assist in evaluating the potential presence of
asbestos-containing material in the property. The objective of this assessment
was to perform the work with care, exercising the customary skill and
competence of consulting professionals in the relevant disciplines in this region.
The conclusions presented in this report are professional opinions based upon
visual observations of the site at the time of DKE’s investigation and the results
of laboratory analysis. The opinions presented herein apply to site conditions
existing at the time of our investigation and those reasonably foreseeable. DKE
cannot act as insurers, and no express or implied representation or warrant is
included or intended in our report except that our work was performed, within the
limits prescribed by our client, with the customary thoroughness and competence
of our profession at the time and place the services were rendered. DKE cannot
and will not warrant that this Asbestos Survey that was requested by the client
will satisfy the dictates of, or provide a legal defense in connection with, any
environmental laws or regulations. It is the responsibility of the client to know and
abide by all applicable laws, regulations, and standards. The results reported and
conclusions reached by DKE are solely for the benefit of the client. The results
and opinions in this report, based solely upon the conditions found on the
property as of the date of the Survey, will be valid only as of the date of the
Survey.

Please note that the test results relate only to those homogeneous materials
tested. If conditions or materials, other than those addressed in this report are
encountered during the planned renovation/demolition activities, DKE should be
contacted to assess the potential impact of these materials or conditions relative
to the findings or recommendations included herein. The survey was performed
by observing suspect materials throughout the structure where accessible. DKE
must emphasize that it is not possible to look within every location of a building.
The visual survey documents only general locations of suspect materials but
does not determine exact boundaries. Concealed locations of asbestos may
exist at the subject property, and the levels may vary from those stated in this
report. There may be variations in the composition of materials which appear
similar. Materials may be hidden from view and not accessible. No attempt was
made to disassemble equipment or demolish structural elements and finishes as
this is beyond the scope of our authorized services. Visual observations were
made only at safe and convenient locations. Due to these limitations, wall voids,
flooring under carpet, building cavities and mechanical equipment, and other
areas may contain unreported asbestos-containing materials. Suspect materials
not previously identified in this report may be encountered during any
renovation/demolition activity. These materials should be assumed asbestos
containing material until sample collection and subsequent analysis prove
otherwise. Unsafe structures should be assumed to contain asbestos materials
unless the suspect material is noted as sampled. All fire doors should be
assumed asbestos containing material since disassembly of locks and/or other
work to access the door insulation is not possible.
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V. ANALYTICAL RESULTS

Samples were analyzed by Hayes Microbial Consulting in Midlothian, VA. Hayes
Microbial Consulting is an American Industrial Hygiene Association (AIHA)-
accredited laboratory.

All samples were analyzed utilizing Polarized Light Microscopy (PLM) according
to EPA Method 600/R-93/116. Any material that contains greater that one
percent asbestos is considered an ACM and must be handled according to the
Occupational Safety and Health Administration (OSHA), EPA and applicable
state and local regulations.

The following table contains information regarding bulk samples found to contain
asbestos by definition. The laboratory report has also been included at the end of

this report.
Bulk Collection and Sample Analysis Results
Asbestos .
2 Description Condition Friable Percent and Leeaimn hE Al
Number Amount Category
Type
2330-1-1 Drywall/White Intact Yes None Typical Interior NA
Detected Walls/Ceilings
2330-1-1 Joint Compound/White Intact Yes None Typical Interior NA
Detected Walls/Ceilings
2330-1-2 Drywall/White Intact Yes None Typical Interior NA
Detected Walls/Ceilings
2330-1-2 Joint Compound/White Intact Yes None Typical Interior NA
P Detected Walls/Ceilings
2330-2-1 Insulation/White Intact No None Typical Interior NA
Detected yp
. . None . .
2330-2-2 Insulation/White Intact No Typical Interior NA
Detected
. . None . .
2330-2-3 Insulation/White Intact No Typical Interior NA
Detected
2330-3-1 | Asphalt Shingle/Black Intact No None Typical NA
Detected Exterior Roof
None Typical
2330-3-1 Tar/Black Intact No Detected Exterior Roof NA
. None Typical
2330-3-2 Asphalt Shingle/Black Intact No Detected Exterior Roof NA
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Bulk Collection and Sample Analysis Results
Asbestos .
SERE Description Condition Friable Percent and LT NESHAP
Number T Amount Category
ype
A None Typical
2330-3-2 Tar/Black Intact No Detected Exterior Roof NA

VI. ASBESTOS RECOMMENDATIONS

Asbestos NESHAP regulations must be followed for demolitions and/or
renovations of facilities with at least 260 linear feet of regulated asbestos-
containing materials (RACM) on pipes, 160 square feet of regulated asbestos-
containing materials on other facility components, or at least 35 cubic feet of
facility components where the amount of RACM previously removed from
pipes and other facility components could not be measured before stripping.
If dimensions fall below these thresholds, Asbestos NESHAP regulations
need not be followed for demolition and/or renovation activities.

The EPA and NESHAP recommend that a point-counting procedure be utilized for
confirmation of asbestos percentage in friable materials that are visually estimated
by PLM methodology to contain less than 10% asbestos. The 400 Point Count
Procedure referenced in EPA 600/M4-82-020 (1987) and EPA 600/R-93/116
(1993) is commonly employed. Without the material being point counted or if point
counting determined that material contains greater than one percent asbestos, it
would be deemed an asbestos containing material and would need to be removed
by a Florida licensed asbestos contractor prior to disturbance.

Disturbances to Asbestos Containing Materials:

. Should be performed by a Florida Licensed Asbestos Abatement
Contractor
. U.S. Occupational Safety and Health Administration (OSHA) regulations

apply to the disturbance of material; containing any percentage of
asbestos fibers as outlined in 29 CFR 1926.1101-OSHA's Asbestos
Standard for the Construction Industry. The contractor will need to comply
with the specific training, duties and responsibilities outlined in this CFR.

. OSHA 29 CFR 1910.1001. OSHA 29 CFR 1910.1001 requires the
communication of information concerning asbestos hazards. Employees
engaged in work activities with installed ACM may be exposed to asbestos
fibers. The owner or operator should take the necessary steps to reduce
the potential for disturbance.
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EPA National Emission Standards for Hazardous Air Pollutants (NESHAP) is
applicable to amounts of asbestos that contains at least 260 linear feet on pipes or
at least 160 square feet on other facility components, or (ii) At least 35 cubic feet off
facility components where the length or area could not be measured previously.

The EPA’s National Emission Standard for Hazardous Air Pollutants (NESHAP)
regulations and the Florida Department of Environmental Protection (DEP)
Asbestos program regulate the removal and disposal of asbestos-containing
building materials. The Florida Department of Environmental Protection (DEP)
administers an asbestos removal program under Chapter 62-257, Florida
Administrative Code. The Asbestos NESHAP has been adopted by reference in
section 62-204.800, Florida Administrative Code. The program’s intent is to
minimize the release of asbestos fibers during activities involving the processing,
handling, and disposal of asbestos-containing material.

The regulations of these agencies require the removal of friable asbestos-
containing materials prior to extensive renovation or demolition projects, and the
removal of non-friable asbestos-containing materials that may be rendered friable in
the course of renovation or demolition projects. Only a Florida licensed asbestos
contractor using properly trained, certified, and licensed asbestos workers can
perform asbestos removal projects in Florida. Air monitoring during and after
abatement activities is also recommended to document the fiber levels inside and
outside the abatement work area.

The asbestos NESHAP requires that an asbestos trained person be on site i.e. 40
CFR 61.145 (c) (8) states in part “nho RACM shall be stripped, removed, or
otherwise handled or disturbed at a facility regulated by this section unless at least
one on-site representative, such as a foreman or management level person or
other authorized person, trained in the provisions of this regulation and the means
of complying with them is present.”

DEP recommends that this “trained person” be on site when non-friable ACM is
present so that developing problems can be caught early and corrected without
delay. In addition, the regulations require the owner of the building and/or the
operator to notify the applicable DEP District Office or Local Pollution Control
Agency before any demolition, or before renovations of buildings that contain a
certain threshold amount of asbestos or asbestos containing materials.

Florida requires the submission of a 10-Day Notification for all renovations and
demolitions of facilities with at least 260 linear feet of regulated asbestos-containing
materials (RACM), 160 square feet of regulated asbestos containing materials on
other facility components, or at least 35 cubic feet off facility components. Asbestos
waste requires disposal at an approved solid waste disposal facility.

Local agencies may also have specific requirements for demolition/renovation
projects involving asbestos-containing building materials.
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OSHA 29 CFR 1910.1001 requires the communication of information concerning
asbestos hazards. Employees engaged in work activities with installed ACM may
be exposed to asbestos fibers. The owner or operator should take the necessary
steps to reduce the potential for disturbance.

29 CFR 1926.1101- OSHA's Asbestos Standard for the Construction Industry does
apply to the abatement, renovation and/or demolition of all buildings identified with
asbestos containing material. The contractor will need to comply with the specific
training, duties and responsibilities outlined in this CFR.

If asbestos containing materials identified within, or on, the property will be
disturbed or otherwise caused to become friable within the scope of the renovation,
they should be removed from the structures prior to the maneuvers taking place
according to applicable regulations.

No other recommendations regarding asbestos containing materials are required at
this time. In the event concealed building materials are discovered during future
renovation or demolition activities, which are suspected to contain asbestos, the
materials should be sampled and analyzed to confirm the presence of asbestos
prior to the disturbing such materials.
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VIIl.  SITE PHOTOGRAPHS

2330 NE 18" Terr | 2330-1

Ocala, FL 34470 Drywall/Joint Compound
Typical Interior Walls/Ceilings

Vi

2330-3

Insulation Asphalt Shingle/Tar
Typical Interior Typical Exterior Roof
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LICENSING
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X. GLOSSARY
Active waste disposal site: any disposal site other than an inactive site.

Adequately wet: sufficiently mix or penetrate with liquid to prevent the release of
particulates. If visible emissions are observed coming from asbestos-containing
material, then that material has not been adequately wetted. However, the
absence of visible emissions is not sufficient evidence of being adequately wet.

Asbestos: the asbestiform varieties of serpentinite (chrysotile), riebeckite
(crocidolite), cummingtonite-grunerite, anthophyllite, and actinolite-tremolite.

Asbestos-containing waste materials: mill tailings or any waste that contains
commercial asbestos and is generated by a source subject to the provisions of
this subpart. This term includes filters from control devices, friable asbestos
waste material, and bags or other similar packaging contaminated with
commercial asbestos. As applied to demolition and renovation operations, this
term also includes regulated asbestos-containing material waste and materials
contaminated with asbestos including disposable equipment and clothing.

Asbestos mill: any facility engaged in converting, or in any intermediate step in
converting, asbestos ore into commercial asbestos. Outside storage of asbestos
material is not considered a part of the asbestos mill.

Asbestos tailings: any solid waste that contains asbestos and is a product of
asbestos mining or milling operations.

Asbestos waste from control devices: any waste material that contains
asbestos and is collected by a pollution control device.

Category | nonfriable asbestos-containing material (ACM): asbestos-
containing packings, gaskets, resilient floor covering, and asphalt roofing
products containing more than 1 percent asbestos as determined using the
method specified in appendix E, subpart E, 40 CFR part 763, section 1, Polarized
Light Microscopy.

Category Il nonfriable ACM: any material, excluding Category | nonfriable ACM,
containing more than 1 percent asbestos as determined using the methods
specified in appendix E, subpart E, 40 CFR part 763, section 1, Polarized Light
Microscopy that, when dry, cannot be crumbled, pulverized, or reduced to
powder by hand pressure.

Commercial asbestos: any material containing asbestos that is extracted from
ore and has value because of its asbestos content.

Cutting: to penetrate with a sharp-edged instrument and includes sawing, but
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does not include shearing, slicing, or punching.

Demolition: the wrecking or taking out of any load-supporting structural member
of a facility together with any related handling operations or the intentional
burning of any facility.

Emergency renovation operation: a renovation operation that was not planned
but results from a sudden, unexpected event that, if not immediately attended to,
presents a safety or public health hazard, is necessary to protect equipment from
damage, or is necessary to avoid imposing an unreasonable financial burden.
This term includes operations necessitated by nonroutine failures of equipment.

Fabricating: any processing (e.g., cutting, sawing, drilling) of a manufactured
product that contains commercial asbestos, with the exception of processing at
temporary sites (field fabricating) for the construction or restoration of facilities. In
the case of friction products, fabricating includes bonding, debonding, grinding,
sawing, drilling, or other similar operations performed as part of fabricating.

Facility: any institutional, commercial, public, industrial, or residential structure,
installation, or building (including any structure, installation, or building containing
condominiums or individual dwelling units operated as a residential cooperative,
but excluding residential buildings having four or fewer dwelling units); any ship;
and any active or inactive waste disposal site. For purposes of this definition, any
building, structure, or installation that contains a loft used as a dwelling is not
considered a residential structure, installation, or building. Any structure,
installation or building that was previously subject to this subpart is not excluded,
regardless of its current use or function.

Facility component: any part of a facility including equipment.

Friable asbestos material: any material containing more than 1 percent
asbestos as determined using the method specified in appendix E, subpart E, 40
CFR part 763 section 1, Polarized Light Microscopy, that, when dry, can be
crumbled, pulverized, or reduced to powder by hand pressure. If the asbestos
content is less than 10 percent as determined by a method other than point
counting by polarized light microscopy (PLM), verify the asbestos content by
point counting using PLM.

Fugitive source: any source of emissions not controlled by an air pollution
control device.

Glove bag: a sealed compartment with attached inner gloves used for the
handling of asbestos-containing materials. Properly installed and used, glove
bags provide a small work area enclosure typically used for small-scale asbestos
stripping operations. Information on glove-bag installation, equipment and
supplies, and work practices is contained in the Occupational Safety and Health
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Administration's (OSHA's) final rule on occupational exposure to asbestos
(appendix G to 29 CFR 1926.58).

Grinding: to reduce to powder or small fragments and includes mechanical
chipping or drilling.

In poor condition: the binding of the material is losing its integrity as indicated
by peeling, cracking, or crumbling of the material.

Inactive waste disposal site: any disposal site or portion of it where additional
asbestos-containing waste material has not been deposited within the past year.
Installation means any building or structure or any group of buildings or
structures at a single demolition or renovation site that are under the control of
the same owner or operator (or owner or operator under common control).

Leak-tight: solids or liquids cannot escape or spill out. It also means dust-tight.

Malfunction: any sudden and unavoidable failure of air pollution control
equipment or process equipment or of a process to operate in a hormal or usual
manner so that emissions of asbestos are increased. Failures of equipment shall
not be considered malfunctions if they are caused in any way by poor
maintenance, careless operation, or any other preventable upset conditions,
equipment breakdown, or process failure.

Manufacturing: the combining of commercial asbestos-or, in the case of woven
friction products, the combining of textiles containing commercial asbestos-with
any other material(s), including commercial asbestos, and the processing of this
combination into a product. Chlorine production is considered a part of
manufacturing.

Natural barrier: a natural object that effectively precludes or deters access.
Natural barriers include physical obstacles such as cliffs, lakes or other large
bodies of water, deep and wide ravines, and mountains. Remoteness by itself is
not a natural barrier.

Nonfriable asbestos-containing material: any material containing more than 1
percent asbestos as determined using the method specified in appendix E,
subpart E, 40 CFR part 763, section 1, Polarized Light Microscopy, that, when
dry, cannot be crumbled, pulverized, or reduced to powder by hand pressure.

Nonscheduled renovation operation: a renovation operation necessitated by
the routine failure of equipment, which is expected to occur within a given period
based on past operating experience, but for which an exact date cannot be
predicted.




DocuSign Envelope ID: 9EOACFFA-44DF-445E-9AA3-56BFBSCEIBAA
Exhibit C - Asbestos Survey Report CONTRACT# CDS/230782

Outside air: the air outside buildings and structures, including, but not limited to,
the air under a bridge or in an open air ferry dock.

Owner or operator of a demolition or renovation activity: any person who
owns, leases, operates, controls, or supervises the facility being demolished or
renovated or any person who owns, leases, operates, controls, or supervises the
demolition or renovation operation, or both.

Particulate asbestos material: finely divided particles of asbestos or material
containing asbestos.

Planned renovation operations: a renovation operation, or a number of such
operations, in which some RACM will be removed or stripped within a given
period of time and that can be predicted. Individual nhonscheduled operations are
included if a number of such operations can be predicted to occur during a given
period of time based on operating experience.

Regulated asbestos-containing material (RACM): (a) Friable asbestos
material, (b) Category | nonfriable ACM that has become friable, (c) Category |
nonfriable ACM that will be or has been subjected to sanding, grinding, cutting, or
abrading, or (d) Category Il nonfriable ACM that has a high probability of
becoming or has become crumbled, pulverized, or reduced to powder by the
forces expected to act on the material in the course of demolition or renovation
operations regulated by this subpart.

Remove: to take out RACM or facility components that contain or are covered
with RACM from any facility.

Renovation: altering a facility or one or more facility components in any way,
including the stripping or removal of RACM from a facility component. Operations
in which load-supporting structural members are wrecked or taken out are
demolitions.

Resilient floor covering: asbestos-containing floor tile, including asphalt and
vinyl floor tile, and sheet vinyl floor covering containing more than 1 percent
asbestos as determined using polarized light microscopy according to the
method specified in appendix E, subpart E, 40 CFR part 763, Section 1,
Polarized Light Microscopy.

Roadways: surfaces on which vehicles travel. This term includes public and
private highways, roads, streets, parking areas, and driveways.

Strip: to take off RACM from any part of a facility or facility components.




DocuSign Envelope ID: 9EOACFFA-44DF-445E-9AA3-56BFBSCEIBAA
Exhibit C - Asbestos Survey Report CONTRACT# CDS/230782

Structural member: any load-supporting member of a facility, such as beams
and load supporting walls; or any nonload-supporting member, such as ceilings
and nonload-supporting walls.

Visible emissions: any emissions, which are visually detectable without the aid
of instruments, coming from RACM or asbestos-containing waste material, or
from any asbestos milling, manufacturing, or fabricating operation. This does not
include condensed, uncombined water vapor.

Waste generator: any owner or operator of a source covered by this subpart
whose act or process produces asbestos-containing waste material.

Waste shipment record: the shipping document, required to be originated and
signed by the waste generator, used to track and substantiate the disposition of
asbestos-containing waste material.

Working day: Monday through Friday and includes holidays that fall on any of
the days Monday through Friday.
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Exhibit C - Asbestos Survey Report
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DocuSign Envelope ID: 9EOACFFA-44DF-445E-9AA3-56BFB8CE9BAA

Exhibit D - PRICE PROPOSAL

CONTRACT# CDS/230782

Bidder name

Bidder Location

Florida Home Contractors, Inc

Salt Springs, FL

INITIAL TERM PRICING

DESCRIPTION Uuom
1 Roof Replacement LS $ 12,590.00
2 Permit LS $ 150.00

D-1




Certificate Of Completion

Envelope Id: 9EOACFFA44DF445E9AA356BFBSCE9BAA
Subject: FOR SIGNATURE -CDS/230782-Home CDBG Roof Replacement-McGee
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AutoNav: Enabled

Envelopeld Stamping: Enabled

Signatures: 6
Initials: O

Time Zone: (UTC-05:00) Eastern Time (US & Canada)

Record Tracking

Status: Original

11/29/2023 8:41:29 AM
Security Appliance Status: Connected
Storage Appliance Status: Connected

Signer Events

Brian Suciu
flhomecontractors@gmail.com
Owner

Security Level: Email, Account Authentication
(None)

Electronic Record and Signature Disclosure:
Accepted: 6/7/2023 3:29:10 PM
ID: de991c24-d58b-4881-a960-5e4a73968334

William E. Sexton
wsexton@ocalafl.org
City Attorney

City of Ocala

Security Level: Email, Account Authentication
(None)

Electronic Record and Signature Disclosure:
Not Offered via DocuSign

Christopher Watt
cwatt@ocalafl.org
Chief of Staff

City of Ocala

Security Level: Email, Account Authentication
(None)

Electronic Record and Signature Disclosure:
Not Offered via DocuSign

James Haynes
jhaynes@ocalafl.org
Director, Community Development Services

Security Level: Email, Account Authentication
(None)

Electronic Record and Signature Disclosure:

Holder: Porsha Ullrich
pullrich@ocalafl.gov
Pool: StateLocal
Pool: City of Ocala - Procurement & Contracting

Sighature

DocuSigned by:
Brian Swiw

FO07C88877DE0453..

Signature Adoption: Pre-selected Style
Using IP Address: 98.23.139.107

DocuSigned by:

William €. Steton
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Signature Adoption: Pre-selected Style
Using IP Address: 216.255.240.104

DocuSigned by:
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Signature Adoption: Pre-selected Style
Using IP Address: 216.255.240.104

DocuSigned by:

James éwvu,s

42DEB23861D041D

Signature Adoption: Pre-selected Style
Using IP Address: 216.255.240.104

DocuSign

Status: Completed
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Porsha Ullrich

110 SE Watula Avenue
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IP Address: 216.255.240.104

Location: DocuSign
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Timestamp
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Viewed: 11/29/2023 2:46:05 PM
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Signer Events
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Angel B. Jacobs
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(None)
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Editor Delivery Events
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Intermediary Delivery Events
Certified Delivery Events
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Envelope Sent
Certified Delivered
Signing Complete
Completed
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Signature

DocuSigned by:
[a”,d B. Jacols
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Signature
Status
Status
Status
Status
Status
Signature
Signature
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Hashed/Encrypted
Security Checked
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Timestamp
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Timestamp
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Electronic Record and Signature Disclosure created on: 2/22/2023 11:31:05 AM
Parties agreed to: Brian Suciu, James Haynes, Angel B. Jacobs

ELECTRONIC RECORD AND SIGNATURE DISCLOSURE

From time to time, City of Ocala - Procurement & Contracting (we, us or Company) may be
required by law to provide to you certain written notices or disclosures. Described below are the
terms and conditions for providing to you such notices and disclosures electronically through the
DocuSign system. Please read the information below carefully and thoroughly, and if you can
access this information electronically to your satisfaction and agree to this Electronic Record and
Signature Disclosure (ERSD), please confirm your agreement by selecting the check-box next to
‘I agree to use electronic records and signatures’ before clicking ‘CONTINUE’ within the
DocuSign system.

Getting paper copies

At any time, you may request from us a paper copy of any record provided or made available
electronically to you by us. You will have the ability to download and print documents we send
to you through the DocuSign system during and immediately after the signing session and, if you
elect to create a DocuSign account, you may access the documents for a limited period of time
(usually 30 days) after such documents are first sent to you. After such time, if you wish for us to
send you paper copies of any such documents from our office to you, you will be charged a
$0.00 per-page fee. You may request delivery of such paper copies from us by following the
procedure described below.

Withdrawing your consent

If you decide to receive notices and disclosures from us electronically, you may at any time
change your mind and tell us that thereafter you want to receive required notices and disclosures
only in paper format. How you must inform us of your decision to receive future notices and
disclosure in paper format and withdraw your consent to receive notices and disclosures
electronically is described below.

Consequences of changing your mind

If you elect to receive required notices and disclosures only in paper format, it will slow the
speed at which we can complete certain steps in transactions with you and delivering services to
you because we will need first to send the required notices or disclosures to you in paper format,
and then wait until we receive back from you your acknowledgment of your receipt of such
paper notices or disclosures. Further, you will no longer be able to use the DocuSign system to
receive required notices and consents electronically from us or to sign electronically documents
from us.

All notices and disclosures will be sent to you electronically



Unless you tell us otherwise in accordance with the procedures described herein, we will provide
electronically to you through the DocuSign system all required notices, disclosures,
authorizations, acknowledgements, and other documents that are required to be provided or made
available to you during the course of our relationship with you. To reduce the chance of you
inadvertently not receiving any notice or disclosure, we prefer to provide all of the required
notices and disclosures to you by the same method and to the same address that you have given
us. Thus, you can receive all the disclosures and notices electronically or in paper format through
the paper mail delivery system. If you do not agree with this process, please let us know as
described below. Please also see the paragraph immediately above that describes the
consequences of your electing not to receive delivery of the notices and disclosures
electronically from us.

How to contact City of Ocala - Procurement & Contracting:

You may contact us to let us know of your changes as to how we may contact you electronically,
to request paper copies of certain information from us, and to withdraw your prior consent to
receive notices and disclosures electronically as follows:

To contact us by email send messages to: contracts@ocalafl.org

To advise City of Ocala - Procurement & Contracting of your new email address

To let us know of a change in your email address where we should send notices and disclosures
electronically to you, you must send an email message to us at contracts@ocalafl.org and in the
body of such request you must state: your previous email address, your new email address. We
do not require any other information from you to change your email address.

If you created a DocuSign account, you may update it with your new email address through your
account preferences.

To request paper copies from City of Ocala - Procurement & Contracting

To request delivery from us of paper copies of the notices and disclosures previously provided
by us to you electronically, you must send us an email to contracts@ocalafl.org and in the body
of such request you must state your email address, full name, mailing address, and telephone
number. We will bill you for any fees at that time, if any.

To withdraw your consent with City of Ocala - Procurement & Contracting

To inform us that you no longer wish to receive future notices and disclosures in electronic
format you may:



i. decline to sign a document from within your signing session, and on the subsequent page,
select the check-box indicating you wish to withdraw your consent, or you may;

ii. send us an email to contracts@ocalafl.org and in the body of such request you must state your
email, full name, mailing address, and telephone number. We do not need any other information
from you to withdraw consent.. The consequences of your withdrawing consent for online
documents will be that transactions may take a longer time to process..

Required hardware and software
The minimum system requirements for using the DocuSign system may change over time. The

current system requirements are found here: https://support.docusign.com/quides/signer-guide-
signing-system-requirements.

Acknowledging your access and consent to receive and sign documents electronically

To confirm to us that you can access this information electronically, which will be similar to
other electronic notices and disclosures that we will provide to you, please confirm that you have
read this ERSD, and (i) that you are able to print on paper or electronically save this ERSD for
your future reference and access; or (ii) that you are able to email this ERSD to an email address
where you will be able to print on paper or save it for your future reference and access. Further,
if you consent to receiving notices and disclosures exclusively in electronic format as described
herein, then select the check-box next to ‘I agree to use electronic records and signatures’ before
clicking ‘CONTINUE’ within the DocuSign system.

By selecting the check-box next to ‘I agree to use electronic records and signatures’, you confirm
that:

e You can access and read this Electronic Record and Signature Disclosure; and

e You can print on paper this Electronic Record and Signature Disclosure, or save or send
this Electronic Record and Disclosure to a location where you can print it, for future
reference and access; and

« Until or unless you notify City of Ocala - Procurement & Contracting as described above,
you consent to receive exclusively through electronic means all notices, disclosures,
authorizations, acknowledgements, and other documents that are required to be provided
or made available to you by City of Ocala - Procurement & Contracting during the course
of your relationship with City of Ocala - Procurement & Contracting.
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